



Republic of the Philippines  
**Department of Education**  
REGION III  
SCHOOLS DIVISION OF BULACAN

November 18, 2020

**NOTICE OF AWARD**

**NOEL B. MARIANO**

Proprietor/Owner

ADIMRE CONSTRUCTION

Villa Priscilla Subd., Cut-Cut, Pulilan, Bulacan

Dear Mr. Mariano:

Based on the Schools Division of Bulacan - Bids and Awards Committee Resolution No. 20-10-021, we are pleased to notify you that the Contract for the project **Repair and Rehabilitation of School Buildings (4 Classrooms)** at **San Pascual Elementary School, Project No. PB-20-09-016** is hereby awarded to you in the amount of **TWO MILLION SIX HUNDRED TWENTY EIGHT THOUSAND SIX HUNDRED FORTY THREE AND 52/100 (Php 2,628,643.52)** inclusive of appropriate taxes and fees.

You are, therefore, required to enter into a formal contract with us and submit the following documents within ten (10) calendar days from the receipt of this Notice:

- a. This Notice of Award (NOA) with the bidder's signed "Conforme"
- b. Performance Security in any of the following forms:
  - (i) Ten percent (10%) of the total contract price in the form of cash; cashier's check, or manager's check issued by a universal or commercial bank; bank draft, bank guarantee or irrevocable letter of credit issued by a universal or commercial bank, provided, that it shall be confirmed or authenticated by a universal or commercial bank if issued by a foreign bank; or
  - (ii) Thirty percent (30%) of the total contract price in the form of surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.
- c. Construction Schedule and S-Curve
- d. PERT/CPM Diagram
- e. Manpower Utilization Schedule
- f. Construction Method
- g. Equipment Utilization Schedule



Provincial Capitol Compound, Brgy. Guinhawa, City of Malolos, Bulacan  
website: <https://bulacandeped.com> email: [bulacan@deped.gov.ph](mailto:bulacan@deped.gov.ph)





Republic of the Philippines  
**Department of Education**  
REGION III  
SCHOOLS DIVISION OF BULACAN

---

- h. Construction Safety and Health Program initially approved by the Head of Procuring Entity and duly received by the Department of Labor and Employment, but must be submitted once approved by DOLE before claiming of initial progress payment

Failure to comply with these requirements shall constitute a sufficient ground for cancellation of this award, forfeiture of your Bid Security and imposition of appropriate sanctions.

Kindly affix your signature on the space provided below to indicate your acceptance of this notice and the bid price(s) after having been evaluated in accordance with the issued Bidding Documents and return the original copy of this Notice to the Schools Division Office of Bulacan City through its BAC Secretariat within two (2) days from date of your receipt hereof.

Thank you.

Very truly yours,

**ZENIA G. MOSTOLES, EdD, CESO V**  
Schools Division Superintendent

Conforme:

  
NOEL B. MARIANO

(Signature over printed name)

Date: 20 NOV. 2020







Republic of the Philippines  
**Department of Education**  
 REGION III  
 SCHOOLS DIVISION OF BULACAN

**CONTRACT AGREEMENT**

Project : CY 2020 BEFF-Repair and Rehabilitation of School Buildings (4 Classrooms) at San Pascual Elementary School  
 Contract No : 20-11-042

This CONTRACT, made and entered into this 24th day of November, 2020 by and between the Department of Education, Division of Bulacan, located at DepED-Schools Division of Bulacan, Schools Division Office, City of Malolos, represented by its Schools Division Superintendent, **ZENIA G. MOSTOLES, EdD, CESO V**, hereinafter referred to as the "OWNER" the one part and **ADIMRE CONSTRUCTION** represented herein by its Proprietor/Owner, **NOEL B. MARIANO** with Office address at Villa Priscilla Subd., Cut-Cut, Pulilan, Bulacan, hereinafter referred to as the "CONTRACTOR" of the other part;

WHEREAS, the Owner invited bids for the **CY 2020 BEFF-Repair and Rehabilitation of School Buildings (4 Classrooms)** at **San Pascual Elementary School** and received bids from two (2) bidders; the Owner opened, read and evaluated the bids of all bidders; after the evaluation, the Owner post-qualified and declared the bid of the Contractor as the lowest calculated responsive bid for said project;

WHEREAS, the Owner passed and approved a resolution to award in favor of, in the sum of **TWO MILLION SIX HUNDRED TWENTY EIGHT THOUSAND SIX HUNDRED FORTY THREE AND 52/100 (Php 2,628,643.52 )** only, herein called the "Contract Price" with the following details:

Description of Works	Location	Contract Amount in Php
CY 2020 BEFF-Repair and Rehabilitation of School Buildings (4 Classrooms)	San Pascual Elementary School, Obando	Php 2,628,643.52

NOW, THEREFORE, PREMISES CONSIDERED, the parties hereby agree as follows:

- In this Contract, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of the Contract;
- The following documents shall be part of this Contract:
  - Owner's Notice of Award and the Contractors' "conforme" thereto
  - Performance Security
  - Bid Form, Program of Works, and Bill of Quantities with bid prices of the Contractor
  - Construction Schedule and S-curve
  - General and Special Conditions of the Contract
  - Specifications and Plans/Drawings
  - Invitation to Bid, Instructions to Bidders, Bid Data Sheet, Bid Bulletin(s)
  - Eligibility documents of the Contractor
  - Credit Line issued by a commercial or universal bank, if any
- Contract duration or completion period shall commence not later than seven (7) calendar days from the date of receipt of the Notice to Proceed by the Contractor. The contract completion period shall calendar days from the date of receipt of the Notice to Proceed;
- In consideration of the Contract Price mentioned herein to be paid by the Owner to the Contractor, the Contractor hereby covenants, with the Owner, to execute and complete such works and to remedy all defects therein in conformity in all respects with the provisions of this Contract;

ZENIA G. MOSTOLES, EdD, CESO V

NOEL B. MARIANO

MARIA M. SALCEDO

CONTRACTOR'S WITNESS