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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through [Competitive Bidding, Limited

Source Bidding, or Competitive Dialogue1] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCC), government financial institutions (GFI), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience,

and are for mandatory2 use in projects that are financed in whole or in part by the GoP or any
foreign government/foreign or international financing institution in accordance with the
provisions of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 (RA
No. 12009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section ILI.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section Ill.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI.
Specifications; Section VII. Drawings; and Section VIII. Bill of Quantities. The forms to be
used are provided in Section IX. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
against the requirements of the specific Works to be procured. In addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the
information is useful for the Bidder. The following general directions should be observed when
using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
financing institution procurement guidelines.



d)

This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not
contain footnotes except Section IX. Philippine Bidding Documents Related
Forms since these provide important guidance to Bidders.

The cover page should be modified as required to identify the Bidding
Documents and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details
should be provided in the SCC as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section Il. Instructions to Bidders, and Section IV. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections Il and 1V,
respectively.
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Glossary of Acronyms, Terms, and Abbreviations
ABC — Approved Budget for the Contract.
ADR - Alternative Dispute Resolution.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.
BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.
COS — Contract of Service.
CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.
GCC - General Conditions of Contract.
GFI — Government Financial Institution.
GOCC - Government-Owned and/or —Controlled Corporation.
GoP — Government of the Philippines.
GPPB — Government Procurement Policy Board.
HoPE — Head of Procuring Entity.
JO — Job Order.
IRR — Implementing Rules and Regulations.
ITB — Instructions to Bidders.
LCB- Lowest Calculated Bid.
LCRB - Lowest Calculated Responsive Bid.
LGUs — Local Government Units.
LoC — Line of Credit
MAB — Most Advantageous Bid.

MARB — Most Advantageous Responsive Bid.



MEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.
SEC — Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

SRRB - Single Rated and Responsive Bid.

UN — United Nations.



Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents — the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12009, Section 5[e])

Bill of Quantities — a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (IRR of RA No. 12009, Section 5[i]).

Contract — the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor — a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days — refers to calendar days; months to calendar months.

Dayworks — varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect — any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.



Drawings — graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or International or Executive Agreement.

Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB - refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB - refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.



Online submission — pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works — refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant — refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work — refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage — refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects — refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report — the report submitted by the Implementing Unit to the HoPE setting forth its

findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.

10



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a)

In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
international financing institution, if applicable; and

For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general
nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a)

The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

The deadline for the submission and receipt of bids;

The procurement strategy/ies; and

The bid award criterion/criteria. (e.g., the application of a margin of preference in
bid evaluation)

The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.

11
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Republic of the Philippines

Department of Education
REGION III
SCHOOLS DIVISION OF BULACAN

Invitation to Bid for INFRA-PB-2026-007
Repair / Rehabilitation of 20 Classrooms, Pulong Buhangin NHS,
Santa Maria, Bulacan

1) The Department of Education - School Division of Bulacan (DepEd - SDO Bulacan),
through the DepEd FY 2026 General Appropriation Act - Basic Educational
Facilities Fund (BEFF)? intends to apply the sum of Eight Million One Hundred Sixty-
Six Thousand Seven Hundred Sixty-One Pesos and Seventy-Five Centavos
(P8,166,761.75) being the Approved Budget for the Contract (ABC) to payments under
the contract for INFRA-PB-2026-007 Repair / Rehabilitation of 20 Classrooms,
Pulong Buhangin NHS, Santa Maria, Bulacan. Bids received in excess of the ABC
shall be automatically rejected at bid opening.

2) The DepEd - SDO Bulacan now invites bids for Repair/Rehabilitation of School
Buildings (Batch 1) - Repair / Rehabilitation of 20 Classrooms, Pulong Buhangin
NHS, Santa Maria, Bulacan.* Completion of the Works is required One Hundred
Eighty Calendar Days (180 CD). Bidders should have completed, within five (5) years
from the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly, in
Section Il. Instructions to Bidders (ITB).

3) Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)”.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

4) Interested bidders may obtain further information from DepEd - SDO Bulacan and
inspect the Bidding Documents at the address given below from 8:00 AM to 5:00 PM.

5) A complete set of Bidding Documents may be acquired by interested bidders on August
25, 2026 from the address below and upon payment of the applicable fee for the Bidding

3Approved Budget for the Contract (ABC) refers to the budget for the contract duly approved by the Head of the Procuring Entity
(HoPE), within the authorized amount in the General Appropriations Act (GAA), continuing, and automatic appropriations, or other
authorized source of funds, in the case of National Government Agencies (NGAs); the corporate operating budget approved by
the governing Boards, pursuant to Executive Order (EO) No. 518, s. 1979, entitled “Establishing a Procedure for the Preparation
and Approval of the Operating Budgets of Government Owned or Controlled Corporations, in the case of GOCCs, GFls, and RA
No. 8292, or the “Higher Education Modernization Act of 1997”, in the case of SUCs; and the budget for the contract approved
by the Sanggunian through an appropriation ordinance in the case of LGUs. For multi-year contracts, for which a Multi-Year
Contractual Authority (MYCA) or an equivalent document is required, the ABC shall be the total project cost reflected in the MYCA
or equivalent document (Section 5(a), RA No. 12009).

4 A brief description of the scope of Works should be provided, including quantities, location of project, and other information
necessary to enable potential bidders to decide whether or not to respond to the invitation.




6)

7)

8)

9)

10)

11)

12)

13)

Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Ten
Thousand Pesos (£10,000.00).

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The DepEd - SDO Bulacan will hold a Pre-Bid Conference on September 02, 2026,
10:00 AM at 3F Conference Hall, DepEd Schools Division Office of Bulacan.

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below on or before September 14,
2026 at 2:00 PM. Late bids shall not be accepted.

All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on September 14, 2026, 2:30 PM at 3F Conference Hall, DepEd
Schools Division Office of Bulacan. Bids will be opened in the presence of the
Bidders’ representatives who choose to attend the activity.

All bids shall be accompanied by a Sworn Affidavit of the bidder that it is not related to
the HoPE, Procurement Agent if engaged, members of the BAC, the TWG, the BAC
Secretariat, the head of the PMO or the End-User or Implementing Unit, and the project
consultants, by consanguinity or affinity up to the third civil degree pursuant to Section
81.1 of the IRR of RA 12009.

The DepEd - SDO Bulacan reserves the right to reject any and all bids, declare a failure
of bidding, or not award the contract at any time prior to contract award in accordance
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected
bidder or bidders.

For further information, please refer to:

Dan Harvey D. Castro

Unit Head, Procurement Unit

BAC Secretariat Head

Provincial Capitol Compound, Barangay Guinhawa, City of Malolos, Bulacan
procurement@bulacandeped.com.ph

https.//bulacandeped.com.ph

You may visit the following websites:

For downloading of Bidding Documents: https:/bulacandeped.com.ph

August 25, 2026

JAIME T. TUGADE, PhD, CESE, RGC
OIC - Assistant Schools Division Superintendent
BAC Chairperson - Infrastructure




Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section Ill. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.

14
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1)

2)

3)

A. General

Scope of Bid

1.1

1.2

The Procuring Entity named in the BDS, invites Bids for the [insert Procurement
Project], with Project Identification Number [indicate number].

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1

Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice" means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

i) "fraudulent practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

iv) “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
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4)

3.2

3.3

participation in a procurement process, or affect the execution
of a contract;

V) “obstructive practice” is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

41

All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;
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d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.’

4.3 The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a) In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) In the case of partnerships, to the partnership itself and its partners;

c) In the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

e) In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been

5 Section 81.1 of the IRR.
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determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

5)  Eligible Bidders

5.1

5.2

53

54

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

In accordance with RA No. 4566 or the “Contractors' License Law” as amended
by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
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6)

5.5

5.6

percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivalent document shall be submitted.

The computation of a bidder's NFCC must be at least equal to the ABC to be
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder’s current assets and current liabilities shall be
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

Bidder’s Responsibilities

6.1

6.2

6.3

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

The Bidder undertook the following responsibilities:

a) Took steps to carefully examine and ensure full understanding and

comprehension of the Bidding Document, its requirements, clauses,
and provisions;
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¢)]

h)

Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is not “blacklisted” or barred from bidding by the
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

i) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.
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6.4

6.5

6.6

In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

iii) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment’s
premises.

k) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

) Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

m) Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept

bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.
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7)

8)

9)

Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United
Nations.

Subcontracts

8.1

8.2

8.3

8.4

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HOPE and as stated in the
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the
GPPB.

Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

Subcontractors must meet the eligibility criteria as stated in the_ BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1

9.2

9.3

If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity’s requirements. While non-attendance of the
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided
in the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.
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10)

11)

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

10.3 Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country. The Bidder shall cause the authentication of
the translated documents and shall be authenticated by the appropriate Philippine
foreign service establishment or post or the equivalent office having jurisdiction over
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the
Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.

25



12) Documents Comprising the Bid: Technical and Financial Components

12.1  Thefirst bid envelope shall contain the following technical documents, including
the eligibility documents:

a)

b)

c)

PhilGEPS Certificate of Registration (Platinum Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner’s Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
final rating of at least satisfactory in the CPES, or a similar performance
and monitoring system. In case of contracts with the private sector, an
equivalent document shall be submitted,;

NFCC computation in accordance with ITB Clause 5.6;
Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

i) List of Contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.

12.2 The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.
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12.3

12.4

Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

All bids that exceed the ABC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer’s or Procuring Entity’s estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

13) Bid Prices

13.1

13.2

13.3

The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.
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14) Bid Currencies

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.6

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

14.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

15)  Bid Validity

15.1 Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

15.2 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

16) Bid Security

16.1 The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security
Form of Bid Security (Not less than the required
Percentage of the ABC)

(a) Cash or cashier’'s/manager’s check
issued by a bank.

For biddings conducted by LGUSs,
the Cashier’'s or Manager’s check
may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

Two percent (2%)

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a
local bank, if issued by a foreign
bank.

Five percent (5%)

6 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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16.2

16.3

16.4

16.5

For biddings conducted by LGUSs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
Insurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder’s Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIII, X, XI, and XXI of the IRR:

a) If a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

i) Causes the delay, without justifiable cause, of the screening for

eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;
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ii)

Vi)

vii)

viii)

Xi)

Xii)

xiii)

Xiv)

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HOPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one’s name or uses the name of another for
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
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b)

XV)

Xvi)

XV)

XVi)

information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

Has any documented attempt to unduly influence the outcome
of the bidding;

Employs schemes which stifle or suppress any procurement
activity; or

Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

If a Winning Bidder:

i)

ii)

Vi)

Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;

ii.ii)  Drawing up or using forged documents; or

ii.iii)  Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

Assigns or subcontracts the contract or any part thereof or

substituting key personnel named in the proposal without prior

written approval by the Procuring Entity;

Willfully or deliberately abandons or does not perform the project

or contract by the winning bidder resulting in substantial breach

thereof without lawful and/or just cause;

Has its contract terminated due to its default or unlawful acts; or

Fails to comply with the provision on warranty that requires to

repair any noted defect or damage to the Infrastructure Project
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17)

18)

due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

Format and Signing of Bids

171

17.2

17.3

17.4

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

18.1

18.2

18.3

18.4

Bidders shall enclose their technical documents described in ITB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,
sealing them all in an outer envelope marked “BID.”

The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 19.

For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
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19)

20)

21)

bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in the
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

Modification and Withdrawal of Bids

21.1

21.2

21.3

Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked to its original bid, and marked as a “modification,”
thereof, and stamped “received” by the BAC. Bid modifications received
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
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result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

22) Opening and Preliminary Examination of Bids

22.1

22.2

22.3

22.4

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the
Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all

34



23)

24)

25)

22.5

submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

23.1

23.2

Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

Detailed Evaluation and Comparison of Bids

25.1

25.2

253

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuantto ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

The award criterion shall be determined as follows:
a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

i) The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:
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i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

i) The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

iii) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative

characteristics;

g) Organization, qualification, and experience of employees or
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

c) For MAB

i)  The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
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254

25.5

25.6

25.7

25.8

assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

i) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

In order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. It may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).
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26) Post - Qualification

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

26.2 Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

26.3 The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

26.4 If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such determination.”

26.5 Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

26.6 If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of
Award.

7 Sec 63.5 of the IRR.
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26.7

26.8

Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

In case of approval, the HoOPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause

271

27.2

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in
the bidder’s capability to undertake the project from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or
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28)

c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

Contract Award

28.1

28.2

28.3

Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:

i) Valid JVA, if applicable;

i) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iii) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of
Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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29) Signing of the Contract

29.1  Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning Bidder’s bid, including the technical and financial proposals,
and all other documents/statements submitted (e.g., Bidder’s response

to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
30) Performance Security

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

30.2 Sectors enumerated under Section 76.18 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the total contract price in accordance with the following price schedule:

8 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

a) Farmers as certified by the Department of Agriculture (DA);

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);

¢) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Council;

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended; and

h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process.
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31)

32)

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager’s
check issued by a bank.

For biddings conducted by LGUs, the
cashier’s or manager’s check may be
issued by other banks certified by the
BSP as authorized fo issue such

financial instrument.
Ten percent (10%)

b) Bank draft or guarantee or
irrevocable Letter of Creditissued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

¢) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the IC as Thirty Percent (30%)
authorized to issue such security.

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the IRR.
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Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section Il. Instructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will
apply to the bids. In preparing Section lll, the following aspects should be checked:

a) Information that specifies and complements provisions of Section Il. Instructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.
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Bid Data Sheet

ITB Clause

The Procuring Entity is Department of Education - Schools Division of
Bulacan (DepEd - SDO Bulacan).

1.1
The Project title is Repair / Rehabilitation of 20 Classrooms, Pulong
Buhangin NHS, Santa Maria, Bulacan.
The identification number of the Contract is INFRA-PB-2026-007.

2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for FY 2026
in the amount of Eight Million One Hundred Sixty-Six Thousand Seven
Hundred Sixty-One Pesos and Seventy-Five Centavos (P8,166,761.75).
2.2 The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

3.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.

5.4 The required track record shall be the following:
Contracts similar to the Project shall be those described as follows:
e Construction of School Buildings
e Repair/Rehabilitation of School Buildings

7 No further instructions.

8.1 Subcontracting is not allowed.

8.3 Not applicable.

8.4 Subcontracting is not allowed.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on

September 2, 2026, 10:00 AM at 3F Conference Hall, DepEd Schools
Division Office of Bulacan, Provincial Capitol Compound, Barangay
Guinhawa, City of Malolos, Bulacan.

10.1

The Procuring Entity’s address is:

DepEd - Schools Division Office of Bulacan, Provincial Capitol
Compound, Barangay Guinhawa, City of Malolos, Bulacan

Dan Harvey D. Castro
Unit Head, Procurement Unit
BAC Secretariat Head
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procurement@bulacandeped.com.ph

12.1(h)(ii)

The minimum work experience requirements for key personnel are the
following:

Key Pesonnel General Experience Relevant Experience
Project Manager 5 years 3 years
Project Engineer 5 years 3 years
Project Architect 5 years 3 years
Safety Officer Il 5 years 3 years

Frist Aider 5 years 2 years
Construction Foreman 5 years 3 years

12.1(h)(ii)

The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
Dump Truck 12 cu.yd. 1 unit
Cargo/Service Truck 2-5mt 1 unit
One Bagger Mixer 4-6 1 unit
H-Frame Scaffolding - 50 sets
Concrete vibrator 1.5 HP minimum, 25— 1 unit

38 mm diameter
flexible shaft

Circular/portable saw 7-1/4in.,, 21,500 W 1 unit
Power Sander = 500 W, orbital/belt 1 unit
type
Electric Drill = 650 W, variable 2 units
speed, 13 mm chuck
Angle Grinder 4in.-5in., 2900 W 2 units
Welding Machine = 300 A, inverter type 1 unit
Air Compressor 2-3 HP, tank capacity 1 unit
>250L
12.4 The ABC is Eight Million One Hundred Sixty-Six Thousand Seven
Hundred Sixty-One Pesos and Seventy-Five Centavos (P8,166,761.75).
Any bid with a financial component exceeding this amount shall not be
accepted.
141 The bid prices shall be quoted in Philippine Peso.
14.3 Payment shall be made in Philippine Peso.
15.1 Bids will be valid for One Hundred Twenty (120) days from bid opening.
16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and

choose at least two (2) from any of the following:

1. The amount of not less than £163,335.24 [Insert 2% of ABC], if bid
security is in cash.

2. The amount of not less than £163,335.24 [Insert 2% of ABC], if bid
security is in cashier’s check.
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3. The amount of not less than 163,335.24 [Insert 2% of ABC], if bid
security is in manager’s check.

4. The amount of not less than £408,338.09 [Insert 5% of ABC] if bid
security is in bank draft.

5. The amount of not less than £408,338.09 [Insert 5% of ABC] if bid
security is in guarantee.

6. The amount of not less than £408,338.09 [insert 5% of ABC] if
irrevocable Letter of Credit.

7. The amount of not less than £408,338.09 [insert 5% of ABC] if Surety
Bond.

16.2

The Bid Security shall be valid until January 12, 2027.

16.3

In case of extension of bid validity and bid security validity period,

Substitution of the bid security form is allowed. Bid Securing Declaration
and the following forms may be used:

a) Cash or Cashier’s or Manager’s Check issued by a Bank.

b) Bank draft/guarantee or irrevocable Letter of Credit issued by a Bank:
Provided, however, that it shall be confirmed or authenticated by a local
Bank, if issued by a foreign bank.

¢) Surety bond callable upon demand issued by a surety or insurance
company duly certified by the Insurance Commission as authorized to issue
such security.

19

The address for submission of bids is DepEd - Schools Division Office of
Bulacan, Provincial Capitol Compound, Barangay Guinhawa, City of
Malolos, Bulacan.

The deadline for submission of bids September 14, 2026, 2:00 PM.

21.5

No further instructions.

22.1

The date and time of bid opening is September 14, 2026, 2:30 PM.

The place of bid opening is 3F Conference Hall DepEd - Schools Division
Office of Bulacan, Provincial Capitol Compound, Barangay Guinhawa,
City of Malolos, Bulacan.

22.2(b)

Not applicable.
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25.3 (b)(i)

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative characteristics;

g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or

[) Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii)

Not applicable

25.3(b)

Not applicable

25.3 (c)(i)

Not applicable.

25.5 (a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

In all cases, the NFCC computation, if applicable, must be sufficient for all
the lots or contracts to be awarded to the Bidder.

255 (b)

Bid correction shall be allowed.

25.6

No further instructions.

26.1

List licenses and permits relevant to the Project and the corresponding law
requiring it or state “None.”
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29.3(f) 1. Construction schedule and S-curve
2. Manpower schedule
3. Construction methods
4. Equipment utilization schedule
5. Construction safety and health program approved by the DOLE
6. Program Evaluation and Review Technique (PERT), Critical Path
Method (CPM)
30.2 Not applicable
30.3 The Performance Security shall be in the form: [choose one from any of the
following:]

1) The amount of not less than 10% of the contract price, if performance
security is in cash.

2) The amount of not less than 10% of the contract price, if performance
security is in cashier’s check.

3) The amount of not less than 710% of the contract price, if performance
security is in manager’s check.

4) The amount of not less than 10% of the contract price if performance
security is in bank draft.

5) The amount of not less than 10% of the contract price if performance
security is in guarantee.

6) The amount of not less than 710% of the contract price if performance
security is irrevocable LoC. Or

7) The amount of not less than 30% of the contract price if performance
security is Surety Bond.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of

the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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1)

2)

General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

1.3

1.4

1.5

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

2.1

22

2.3

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
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3)

4)

5)

e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1

3.2

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1

5.2

5.3

54

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.
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6)

7)

The Contractor’s Obligations

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

Subcontracting

7.1

Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractor’s eligibility documents, shall be disclosed.
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7.2

For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

a)

b)

The subcontracted portion of the contract shall be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

i) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

The general contractor shall remain liable for the subcontractor’s
actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed;

i) Subcontractors shall be eligible to concessional windows of GFls
that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and
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iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1 The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

8.2 The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

ii) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

8.3 The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

8.4 Once a month, Contractors may submit documents, such as Monthly

Certificates,9 to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1 Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor’'s SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

9 Commission on Audit (COA) Circular 2012-001.
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10)

9.2

9.3

9.4

9.5

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.

b) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.
d) Amount to cover third-party liabilities.

e) Amount to cover uncorrected discovered defects in the Works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Documents

101

10.2

10.3

10.4

Subject to existing accounting and auditing rules and regulations,10 the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

The Procuring Entity shall check the Contractor’'s monthly statement and certify
the amount to be paid to the Contractor.

The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.
The Procuring Entity may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the
light of later information.

10 coA Circular No. 2012-001.
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11) Retention

111

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

the contract.11

Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable causes.

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

12) Performance Security

121

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

11 Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project

completion.

12 Section 71.2.8 of the IRR.
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12.2

12.3

12.4

12.5

12.6

12.7

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said extensions.

The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring

Entity to institute action pursuant to Act No. 3688" against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13) Detailed Engineering and Site Investigation Reports

13.1

13.2

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported

13 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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14)

15)

by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

13.3 A schedule of detailed engineering activities shall include the following:

a)
b)

c)

Survey;

Site Investigation;

Soils and Foundation Investigation;
Construction Materials Investigation;
Preparation of Design Plans;

Preparation of Technical Specifications;
Preparation of Quantity and Cost Estimates;
Preparation of Scope of Work;

Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

Preparation of Utility Relocation Plan;
Preparation and Submission of Design Report;

Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

Value Engineering Studies; and

Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

13.4 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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15.2

15.3

15.4

as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All
payables of the GoP in its favor shall be offset to recover the costs.

The following persons shall be held responsible for “Structural Defects,” i.e.,
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor — Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

c) Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner's representative,
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and
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15.5

15.6

15.7

e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or non—compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

Five Percent (5%)

For biddings conducted by LGUs, the

Letter of Credit may be issued by

other banks certified by the BSP as

authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP
as authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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16)

17)

15.8

In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
security posted in favor of the Procuring Entity.

Procuring Entity’s Risk

16.1  From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

17.1  The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
a) Contractor's All Risk Insurance, with an exception for Simple

Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

c) Personal injury or death of Contractor’'s employees; and

d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

17.2 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall

63



17.4

17.5

17.6

produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor’'s expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:
i) become bankrupt;
i) been placed under receivership or under a management
committee;
iii) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license

to engage in business or its authority to issue insurance policies
has been cancelled; or

V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liquidated Damages

18.1

18.2

When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
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19)

20)

21)

18.3

18.4

18.5

when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

To be entitled to liquidated damages, the Procuring Entity does not have to
prove thatit has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

In case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

Settlement of Disputes

19.1

19.2

19.3

Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be

. 14
referred to the same for resolution.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Termination for Breach of Contract

21.1

The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

14 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised

Rules of Procedure.
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21.2

b)

d)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

Due to the Contractor’s fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obligations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project
Engineer’s instruction to conduct remedial work, within 30 days after
receiving the said notice;

The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor’s creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

221

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. It shall not include ordinary
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23)

24)

22.2

22.3

22.4

22.5

unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a)

b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s
obligations under the contract;

Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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25)

26)

b)

If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a)

b)

c)

d)

Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.1, unless otherwise specified in the SCC;

Drawing up or using forged documents;

Using adulterated materials, means, or methods, or engaging in production
contrary to rules of science or trade; or

Any other act analogous to the foregoing.

Termination for Other Causes

26.1

26.2

26.3

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor

within eighty-four (84) days from the date of the Procuring Entity’s
certificate;
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27)

26.4

26.5

26.6

d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring

Entity;
e) The Contractor does not maintain a Security, which is required; and
f) The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC 18.

The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

271

The following provisions shall govern the procedures for the termination of this
Contract:

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
Implementing Unit, the HOPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified

Report;
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27.2

c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor’s verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

f) Contract Termination Review Committee (CTRC) - The HoPE may
create a committee to assist him in the discharge of its functions under
the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

g) Take-over of Contracts - If a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

Approval of Drawings and Temporary Works by the Procuring Entity

28.1

28.2

28.3

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subiject to prior approval by the Procuring Entity before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s approval shall not alter the Contractor’s responsibility for
design of the Temporary Works.
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30)

31)

32)

33)

28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

29.1  When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

Dayworks

31.1 Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

32.1 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work
33.1  Within the time stated in the SCC, the Contractor shall submit to the Procuring

Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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35)

33.2

33.3

33.4

33.5

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor’s obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Management Conferences

34.1

34.2

Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

Bill of Quantities

35.1

35.2

35.3

The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.
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38)

39)

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

36.1  The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HOPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certify that all defects have been duly corrected.
Uncorrected Defects

39.1 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor

will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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Variation Orders

40.1

40.2

40.3

40.4

Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall
be used.
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40.5

b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:

a) In the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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Suspension of Work

421

42.2

42.3

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not

issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the Interior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond

forty-five (45) calendar days from the time the Contractor's claim has
been certified by the Procuring Entity’s authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

43.1

If the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

43.2 If the Contract is terminated for the Procuring Entity’s convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor’'s personnel
employed solely on the Works, and the Contractor’'s costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

44.1 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

44.2 No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

44.3 Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

44.4 No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

44.5 Extension of contract time may be granted in the cases indicated in the SCC.
446 The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of

contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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447 The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Completion Date.

44.8 The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

Operating and Maintenance Manuals

48.1 If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

48.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause

1.1

The Intended Completion Date is One Hundred Eighty (180) Calendar
Days upon receipt of Notice to Proceed.

NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2

The Procuring Entity is DepEd - Schools Division Office of Bulacan,
Provincial Capitol Compound, Barangay Guinhawa, City of Malolos,
Bulacan.

1.3

The Site is located at Pulong Buhangin National High School, Sta. Maria,
Bulacan, and is defined in drawings No. A-1.

1.4

The Start Date shall be the date of receipt of the Notice to Proceed.

1.5

The Works consist of Repair/Rehabilitation of Classrooms.

2.2

If different dates are specified for completion of the Works by section
(“sectional completion”), these dates should be listed here

5.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor on the date of receipt of the Notice to Proceed.

6.5

The Contractor shall employ the following Key Personnel:

Project Manager
Project Engineer
Project Architect
Safety Officer Il

First Aider
Construction Foreman
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No further instructions.

8.1

The amount of the advance payment is 15% of the Contract Price and
within 30 days upon receipt of the Notice to Proceed, to be made in lump
sum, subject to the request of the contractor.

9.1

Materials and equipment delivered onsite but not yet incorporated in the
Works shall be included for payment.

9.4

The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

12.7

No further instructions.

13.1

The site investigation reports are: None

15.3

No further instructions.

15.5

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
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limited to, steel/concrete bridges, flyovers, aircraff movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures: Fifteen (15) years.

19.2

The Arbitrator is the person appointed jointly by the Procuring Entity and
the Contractor:

Atty. ElImer D. Lopez

Attorney llI

DepEd - Schools Division of Bulacan, Provincial Capitol Compound,
Barangay Guinhawa, City of Malolos, Bulacan

20

No additional provision.

25(a)

No further instructions.

27.2

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of infrastructure
projects or consultancy contracts, lawful instructions include but are
not limited to the following:

i) Employment of competent technical personnel, competent
engineers and/or work supervisors;

ii) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support staff and
manpower; and

v) Renewal of the effectivity dates of the performance security after
its expiration during the course of contract implementation.

c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality and/or
progress of work arising from its fault or negligence as reflected in the
CPES rating sheet. In the absence of the CPES rating sheet, the
existing performance monitoring system of the Procuring Entity shall
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be applied. Any of the following acts by the Contractor shall be
construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the critical
path of the project due entirely to the fault or negligence of the
Contractor; and

i) Quality of materials and workmanship not complying with the
approved specifications arising from the Contractor's fault or
negligence.

e) Willful or deliberate abandonment or non-performance of the project
or contract by the Contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security
posted by the Contractor shall also be forfeited.

31.1 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

33.1 The Contractor shall submit the Program of Work to the Procuring Entity
within ten (10) days of delivery from the Notice of Award.

33.3 The period between Program of Work updates is [insert number] days.
The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

36.3 The Funding Source is the Government of the Philippines.

431 The percentage to apply to the value of the work not completed is 1/70
of 1% for everyday of delay prior to the Termination of Contract.

44.5 a) rainy/unworkable days considered unfavorable for the prosecution of

the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HOPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided,
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they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others.

481 The date by which operating and maintenance manuals are required is
within 7 days after completion.
The date by which “as built” drawings are required is on the date of
completion.

48.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required is 5% of
Contract Price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
In the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:
Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.
In the event the Procuring Entity determines that such proposed deviations do not ensure
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substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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LICENSE AND PERMITS
The Contractor shall secure from the government agencies all necessary licenses and permits
needed to proceed with the construction of the Project.

TEMPORARY SIGN

The Contractor shall provide suitable sign acceptable to the Owner advertising the work and
indicating thereon the names of the Project, the Contractor and the Architect. The sign layout
and the text and location of such sign will be approved by the Owner. No other sign or
advertising will be permitted.

TEMPORARY STRUCTURES AND SERVICES
Temporary Building and Facilities

e Temporary Buildings shall be of a design and materials acceptable to the Owner.
Contractor’s Office

e The Contractor shall provide on or near the premises, temporary building for his own
use, equipped among other items with at least one telephone.

Field Office

e The Contractor shall provide temporary office building at least 12’ 0” wide by 30’ 0” long
for the use of the field representatives, Architects, at an approved location on or
adjacent site. The field office shall be complete with electrical light, power outlets,
drinking water, two (2) desks, two chairs, a plan table, a plan rack, filing cabinet, private
local telephone line and daily janitorial service, including periodic washing of windows.
The Contractor shall pay for all of the above services and facilities except long distance
telephone calls.

Toilets

e The Contractor shall provide suitable toilet facilities at approved location (2) with proper
enclosures for the use of workmen, and shall maintain some in sanitary operable
conditions, all in conformity with the local regulations.

Other Temporary Buildings

o The Contractor shall provide such other temporary building as maybe required for use
of his workmen and safe storage of tools and materials. Such structures shall be
located only where previously approved.

Temporary Electric Power

e The Contractor shall provide and pay for all light and Owner required for the
construction work including all wiring, connections and accessories an all power
consumed.

Temporary Water Supply

e The Contractor shall make all necessary arrangements for and provision of water
including temporary piping and house extensions required for the construction
purposes. He shall obtain and pay for necessary permits and for all water used.

Temporary Parking Facilities

e The Contractor shall provide and maintain in a safe and satisfactory condition
temporary facilities for use by workmen employed on the job and for the Owner, the
Project Manager and the Architect’s use.

Temporary Scaffolding, Hoist, etc.

e The Contractor shall install and operate an adequate number of temporary hoists and
shall also furnish and maintain temporary scaffolds, runways, ladders, and the like as
required for the proper execution of the work. As soon as the progress of the work will
permit, the Contractor shall erect the permanent stair platforms, ramps, catwalks, etc.,
safeguard and shall provide these and all other permanent parts from damage or
defacement during the work.

Removal of Temporary Services and Facilities
o Alltemporary services and facilities installed by the Contractor shall be removed by the
Contractor on completion of this Contract or as directed by the Project Manager. The
Contractor shall make any repairs or alterations necessitated by such removal.

PROTECTION OF WORK, PROPERTY, AND PERSONS
o The Contractor shall protect the work of employees, equipment at the Owner’s property
and adjacent property from damage for any cause whatsoever, and shall be responsible



for any damage or injury (including death) due to his act or neglect. These provisions are
solely for the benefit of third persons.

e The Contractor as, part of the contract shall provide watchmen and erect all planking
bridges, bracings, shorings, sheet piling, lights and warning signs necessary for the public.
The Contractor shall provide scaffolds, tarpaulins, and similar items as directed by the
Project Manager to protect Owners, equipment and employees and shall if necessary seal
off his work so as not to interfere with Owner’s business operation.

Watchmen Service

e The Contractor shall provide reputable watchmen service or in lieu thereof, any
approved protective service to guard the construction area against vandalism, theft,
and mischief. Such service should be in operation at all hours that the Contractor’s
supervisory staff is not in attendance at the site, 24 hours per day and 7 days per week
from the date of Contractor starts work until the date of final acceptance of the work
under this Contract.

e Watchmen or approved protective service shall continue uninterrupted during delays in
the work such as inclement weather, delays in delivery, and the like. In the event of any
official work stoppage of the Project, make immediate arrangements with the Owner
regarding watchmen service continuation and cost thereof during the time the work will
be stopped. If such official stoppage is found to be due to fault, neglect or improper
work performance of the Contractor, or his sub-contractors, the extra cost for watchmen
service shall be borne by the Contractor.

The Contractor shall be responsible for any injury loss or damage to any presently existing

improvements on the premises caused by him or his employees, agents or any sub-contractors,

and in the event of such injury, loss or damage shall promptly make such repairs or replacement
as required by the Owner without additional cost to the Owner.

During the progress of the work, the Contractor shall protect all finished work as soon as it is

erected and shall maintain such protection until such time they are no longer required.

INSPECTION AND TEST

e The Contractor shall permit and facilitate inspection of the work by the Owner, its
representatives, the Project Manager, or his authorized representative, and the public
authorities having jurisdiction at all times during the progress of the work.

e The Contractor will be responsible for all test and engineering services required by the
Specifications. The cost for inspection or tests not required by the specification but which
the Owner requires, will be borne by the Owner.

o All tests shall be performed by the testing agency approved by the Owner and shall be in
accordance with the current standards of the American Society for Testing and Materials
unless otherwise specified by the Owner. The Contractor shall furnish the Owner with 2
copies of the test procedures used.

e Failures of the Owner, the Project Manager or the Architect during the progress work or
work not in accordance with the Drawings and Specifications shall not be deemed an
acceptance thereof nor waiver of the Owner’s right to a proper execution of the Contract
work or any part of it. No partial payment of entire occupancy of the premises by the Owner
shall be construed to be an acceptance of work or materials which are not strictly in
accordance with the Contract Documents, nor a waiver of the Owner’s right.

CONTRACTOR’S ROAD AND TRAFFIC LIMITATIONS

e Contractor shall make himself fully aware of any restrictive traffic limitations and/or shall
comply with request of local authorities in this construction plan and equipment, to and from
the site, as routes, entry and exit on site, times of delays, etc.

¢ Prior to moving equipment or materials to the site, the Contractor shall secure the Project
Manager’s approval of the specific roadway route on or adjacent to the site to be used. He
shall thereafter be limited to the use of said roadways or route unless the Project Manager
first approves the use of alternate roadway or routes.

SECURITY OF EQUIPMENT AND OPERABLE MACHINERY

e Site-parked mobile equipment and operable machinery, and hazardous parts of the new
construction subject to mischief shall be kept locked or otherwise made inoperable
whenever left unattended.

PESTILENCE CONTROL



e Contractor shall guard against and if necessary exterminate rodents, termites, vermin and
other pests. All job personnel shall be required to dispose of garbage and refuse in covered
metal containers, which Contractor shall furnish and empty regularly. Should services of
extermination firm be necessary, the Contractor shall provide such services.

AIR POLLUTION

e Contractor shall comply with the requirements of “The Clean Air Act of 1999” and of local
authorities regarding air pollution control: As a general rule, shall be no burning of trash at
the site.

CLEANING

e The Contractor shall at all times keep the premises from accumulation of waste materials
or rubbish caused by his employees, sub-contractors, or the work. At completion of the
work he shall remove from the building and site all rubbish, scaffolding and surplus
materials and shall leave the work broom clean, unless otherwise specified. If the
Contractor fails to keep the premises clean, the Project Manager may remove the waste
materials and rubbish; charge the expense of such removal to the Contractor.

e The Contractor shall thoroughly wash and clean all glass, clean hardware, remove stains,
spots, smears, marks and dirt from all surfaces; clean fixtures, wash terrazzo, tile floors
and all exposed concrete so as to present clean work to the Owner for acceptance.

FINAL COMPLETION

e The term final completion, means the completion of all work called for under the Contract
to include but not limited to satisfactory operation of all equipment, by means of acceptance
tests, correction of all punch list items to the satisfaction of the Owner, the Project manager
and/or the Architect, settlement of all claims, if any payment and release of all record of all
mechanics materials, men and like lines, delivery of all guarantees, Equipment Operation
and Maintenance Manuals; as built drawings, Building certificates prior to occupancy;
Electrical permits; all other required approvals and acceptance by the City/Municipality or
other authority having jurisdiction and removal of all rubbish, tolls scaffoldings and surplus
materials and equipment from the job site.

PUNCH LIST

e The list prepared by the Project manager and the Architect of the Contractor’'s uncompleted
defective or uncorrected work.

AS BUILT DRAWINGS

e The drawings to be submitted by the Contractor to the Owner, illustrating how the various
elements of the work were actually installed during the progress of the construction. As built
Drawings shall be approved by the Architect and the Project Manager.

e The Contractor shall keep “as-built” drawings up to date concurrently as the work
progresses and not wait until the end of the job to do so.

CONNECTING THE WORK

e The Contractor shall do all the cutting, fitting and pitching that may be required to make
several parts of the work come together properly and to fit his work to receive or be received
by the work of other contractor shown upon, or reasonable implied by the Drawings and
Specification. After the other contractor has finished he shall properly complete and finish
his work, as the Project Manager shall direct.

SAFETY AND ACCIDENT REPORTS

e The Contractor shall take necessary precautions for the safety of all employees; Owner’s
Representatives, Project Manager and the Architect. The Contractor shall comply with all
instructions and Government Safety laws and Building Codes to prevent accident or injury
to persons on about or adjacent to the premises as well as for the protection of adjacent
property where work is performed. The Contractor shall not excessively loaded.

SOIL POISONING

SCOPE OF WORK

e Furnish all labor materials, equipment, plant and other facilities and perform all operations
necessary to complete the Soil Poisoning requirement hereinafter specified.

e All work under this Division shall be subject to the General Conditions accompanying these
Specifications. The Contractor and the Sub-Contractor for this portion of the work is
required to refer especially thereto.

APPLICATION



e Thoroughly drench and saturate every lineal meter of excavation for footings and other
foundation work with soil poison working solution (F-3, or F-35 by MAPECON or approved
equivalent) before pouring of concrete. Soil poisons shall not be applied when soil is
excessively wet.

e After grading and leveling the soil and laying of the gravel base for floor slab, flood or
soak every square meter of floor area with soil poison working solution before pouring of
concrete.

e Prior to landscaping of the lawn, saturate every linear meter of perimeter of the building
about three (3) meters wide with soil poison working solutions.

e The application of the chemical solution shall be performed by a competent Pest Controller
following the Thropallaxis Method or approved equivalent.

WOOD PROTECTION

e Paris Green Solution. Apply one (1) coat solution of 100 grams green powder mixed with
4.40 liters diesel all wood members with minor “Banakal”.

e Spar Varnish. All exposed surfaces of doors, windows, and exterior roof fascia boards shall
be painted with a base coat or linseed oil before application of spar vanishes.

PREPARATION OF SITE

SCOPE OF WORK

e Furnish all labor materials, equipment, plant and other facilities and perform all operations
necessary to complete the preparation of site shown and hereinafter specified.

e All work under this division shall be subject to the General Condition, accompanying these
Specifications. The Contractor and sub-contractor for this portion of work are required to
refer especially thereto.

SURVEY

e The Contractor shall stake out the building accurately and shall establish grades and after
the approval by the Project Manager and Architects shall be secured before further work is
commenced.

e Basic batter boards and basic reference marks as directed by the Project Managers shall
be erected at such places where they will not be disturbed during construction.

o Materials shall be stored and work shall be conducted in such manner as to preserve all
references approved the Project Manager and the Architect. Reestablishment of lines and
grades where necessitated due to negligence of part the contractor shall be done at the
expense of the Contractor.

e The Contractor shall construct two (2) permanent benchmarks near the site of construction
for the purpose of determining any settlement that may occur during the progress of
construction.

e The Contractor shall provide all necessary instruments.

UTILITIES EXCAVATION

SCOPE OF WORK

e Furnish all materials, equipment, labor, plant and other facilities to complete all utilities
excavating work shown on the drawings and hereinafter specified.

e All Work included under this division shall be subject to the General Conditions
accompanying these specifications. The Contractor and sub-contractor are required to refer
especially thereto.

MATERIALS

e Provide all materials, equipment, labor, plant and other fine granular materials as approved.
Soil removed in the excavation process may be used for back fill if meeting the above
qualifications approved by the Project Manager.

¢ Make widths of trenches at bottom and above sufficient for working conditions, including
bracing, sheeting and shoring if any should be necessary to adequately protect men at
work.

e For pipe, make trench with at bottom between 30 and 40 cm greater than outside diameter
of pipe measured at widest point of pipe.

¢ Make centerline of trench and centerline of pipe and structures coincide.

e Accurately grade bottom of trench to provide uniform bearings; support pipe on undisturbed
soil for each length of pipe.

o After grading trench bottom, dig bell holes for bell point pipe. Make bell holes of sufficient
size as a minimum to permit accurate caulking work.



e Sheet and shore as necessary. Refer to and conform to specifications for such work
required in operations for which this section serves as a reference.

e Take precautions to prevent over-excavation of earth in trench. For rock abode and like
solid materials excavate to a minimum over depth of 10cm below required for outside of
pipe.

e Correct over depth excavation due to negligence or faulty work of Contractor or for removal
of undesired materials as noticed in paragraph H above by back filling with compacted fine
granular materials. Stack excavated materials in orderly manner adjacent to work except
in street. Stack in manner to divert surface water from running into trench. Remove
accumulations of water from trenches by pumping or other approved method.

SHEETING AND SHORING

e Provide sheeting and shoring as required to protect trench excavations and provide safe
working conditions. This requirement shall be at the sole decision and responsibility of the
Contractor including the remedy and satisfactory of all damages and liabilities occasioned
by the entire operation.

o Where damage is likely to result from withdrawing sheeting, the sheeting will be ordered to
be left in place by the Project Engineer.

BACKFILLING

e Do not backfill until underground piping and conduit have been tested and approved by
proper authorities or until Project manager authorize back filling.

¢ Remove bracing, sheeting and shoring before back filling, except such sheeting as Project
Manager may require in order to be left in place. Cut off sheeting ordered to be left in place
at level of top of pipe.

o Backfill entire depth of trench with damp, compacted sand at following locations.

e Trenches within limits of building and 91 cm outside foundations.

e Trenches under footing, pavements, concrete slabs, sidewalks, utility pipes and other load
bearing items and 91 cm beyond.

e Spread sand by hand shoveling in layers not more than 15 cm thick and compact to degree
or compaction satisfactory to the Project Manager or his representative but not greater than
for fills specified under division SEB, except in streets compact per City Regulations. Carry
out spreading and tamping simultaneously in layers.

o Backiill all other trenches with ample sand to top of pipe. Earth, sand, clay and gravel, all
constitute approved excavated material. Deposit by hand shoveling in 15 cm thick layers
until pipe or conduit has a cover of not less than 30 cm. with earth moving equipment. Make
ample allowances for settlement.

e Use water, but not excessive quantities for setting earth or sand backfill.
o Fill settled areas before final inspection and acceptance.
STRUCTURAL EXCAVATION AND BACKEFILL

SCOPE OF WORK

e Furnish all materials, equipment, labor, plant and other facilities to complete the structural
excavation and backfill as shown and hereinafter specified.

e All work included under this division shall be subject to the General Conditions
accompanying these Specifications. The Contractor and Sub-Contractor are required to
refer especially thereto.

o Examine the list of record of existing utilities and construction, record of the test borings
and sub-surface exploration reports and soil samples to determine the conditions under
which work will be performed. The record of test borings is not guaranteed to represent all
conditions that will be encountered.

APPLICABLE CODES AND STANDARDS

e The Standards and Codes applicable to only a portion of the work specified in this section
are referenced in the relevant parts and clauses. Standards and codes, which are generally
applicable to the work of this section, are listed hereinafter.

o 22 AASHTO - American Association of States Highways and
Transportation Officials.

e T88 - Mechanical Analysis of Soils

e T90 - Determining the Plastic Limit and Plasticity
Index of Soils

e 23 ASTM - American Society for Testing and Material



e (33 - Concrete Aggregates

D1556 - Density of Soil — in — Place by the Sand — Cone
Method
o D1557 - Moisture Dust Density relations of soils, using

ten-pound rammer and eighteen-dust inch crop.

SUBMITTALS

e Samples of any materials or product to be used in the works. They shall be properly marked
and accompanied by a letter of transmittal clearly listing the samples, their intended use
and locations in the works.

e Test Reports Shop test shall show the results of required shop tests of materials, equipment
or system certified in writing by the manufacturer or its authorized representative.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

Pumping and Drainage
Excavate areas so as to afford adequate drainage. Control grading to prevent water running
into the excavated areas until the work is complete. Remove water that may interfere with
the proper performance of the work or cause ponding.

QUALITY CONTROL

e The testing laboratory shall perform all tests and submit reports specified in this section.
The testing laboratory shall be responsible for conducting and interpreting the tests; shall
state in each report whether or not the test specimens comply with all the requirements of
the Contract Documents and specify note the deviation therefrom.

e Testing Materials
The testing laboratory shall perform all tests herein specified and additional tests as may
be required.
Optimum moisture-maximum density curve for each type of soil encountered in subgrades
and fills under pave areas and bulking slabs. Determine maximum densities in accordance
with ASTM D1157. Each type of borrow materials shall receive the following:

a. Material Analysis : AASHT T88
b. Plasticity index determination : AASHTO T90
c. Moisture-density curve determination : ASTM D1557

e Testing and Subgrade and Fill Layers
Subgrade and fill layers shall be approved before construction of any further works thereon.
Test of sub-grades and fill layers shall be taken as follows:

1. Footing subgrades: The design bearing capacities shall be verified by testing each
strata of soil on which footings will be placed. The following tests shall be performed as
required by the Construction Manager.

Cohesionless soil, plates bearing test and filled density test.
For cohesive soil, unconfirmed compression test.

e Paved area and Building Slab Subgrades: The top 12-inch of subgrade resulting from
excavation shall have the maximum density of optimum moisture as specified. In fill area,
each layer of fill shall meet the required density test of the subgrade for every 3000 ft.
square of paved area or building slab but in no case less than three tests shall be made. In
each compacted fill layer, make one field density test for every overlaying 3000-ft. square
of building slab or paved area, but in no case less than three tests. Field density tests shall
be performed in accordance with ASTM D1556 at ASTM D2167.

e Foundation Wall Backfill at least three field density tests ASTM D1556 or ASTM D2167
shall be taken at locations and elevations as directed.

PREPARATION

e Clear and grub shrubs, roots, brush, vegetation, rubbish and debris within the construction
limit lines, except as otherwise designated to remain or to be relocated.

EXCAVATION

e General
Excavation to the lines and elevations are required. Excavation shall comprise and includes
the satisfactory removal and disposal of all materials encountered regardless of the nature
of the materials. Make excavations sufficiently large to permit placing and removal of forms,
installation of weatherproofing, damp proofing and utilities and to permit inspection.

e Excavation for Footings



Footing subgrades shall be approved before proceeding with construction of piers and
footings shall be found on rock or firm understructure at elevations indicated or as shown.
Refer to construction notes for required preparations. Subgrades of footings shall be level
and free of loose rock, dirt, debris, and standing water prior to acceptance for placing
concrete.
Excavation for Paved Areas, Building Slabs and Structural Members in Cut Areas
1. Structural Members: Structural members shall include frame slabs, grade beams utility
tunnels.
2. Subgrades: Subgrades shall be approved before proceeding with construction of
structural members.
The top 12 inch of subgrade resulting from excavation shall be free from unsuitable
material and have a minimum moisture when cohesive soil are tested in accordance
with ASTM D2049.
If the subgrade thus meet the above requirements, compact the subgrade by rolling
with suitable compaction equipment to obtain the density specified.
Excavation for General Grading
Excavations made below the elevations shown or specified shall be filled and compacted
as hereinafter specified for filing and compacting.
Excavation for Paved Areas, Building Slabs and Structural Members in fill Areas
Subsection C applies except that no subgrade recompaction will be required.

FILLING AND COMPACTION

Fill Materials

Materials for fill and backfill shall be in general fill as herein before specified, obtained from
the required excavation on site, if acceptable, or from burrow sources.

Utilization or Excavated Materials

Suitable excavated materials for fill and backfill as defined in clause 1 and 2 MATERIALS
shall be approved. Materials which are suitable for use as fill under exterior slabs and
paving and backfill shall be separated form material which is only suitable for general
grading.

Burrow

Provide additional materials, if required, at no additional cost. Acceptable burrow shall
consist of suitable materials.

Placing

Place fill materials in horizontal loose layers in such manner as to produce a uniform
thickness of materials. Placement shall start in the deepest area and progress
approximately parallel to the finished grade. Thickness of layers before compaction shall
not exceed 8 inches for cohesive soils. No fill material shall be placed on areas where free
water is standing, or on surfaces which have not been approved.

Compaction

Compact each layer of fill with equipment to achieve 95 percent of maximum density at
optimum moisture when cohesive soils are tested in accordance with ASTM D1557 or 75
percent of relative density when cohesionless soils are tested in accordance with ASTM
D2040.

In case of cohesive soil, do not compact materials when the moisture content varies more
than 3 percent from the optimum moisture content. Maintain moisture content by wetting
and drying manipulation. Suspend compaction operation because of rain and other
unsatisfactory conditions.

Gravel fill for Building Slabs

Provide completion of foundation walls and removal of forms. Clean the excavation of all
trash and debris before application of damp proofing or waterproofing and placement of
backfill as hereinafter specified for fill operations. Maintain symmetrical backfill loading and
compact each layer by hand tampers or other unsatisfactory conditions.

Do not backfill against foundation or basement walls until compaction or supporting floor
construction to top of backfill or to first level above top of backfill. In placing backfill, take
special care to prevent wedge action, eccentric or overloading of structure by equipment
used in compacting backfill material, and to prevent damage to waterproofing or damp
proofing on walls.



Where subsoil drainage system are installed, place backfill so as to prevent any drainage
to the system.

Place drainage fill top of felt above footing subsoil drains to within 18 inches of finished
grade, except as otherwise shown. Place and compaction as necessary to obtain the
required densities under paved areas of general as specified herein.

CAST-IN-PLACE CONCRETE

SCOPE OF WORK

Furnish all labor, materials, equipment, plant and other facilities the cast-in-place concrete
as shown and hereinafter specified.

All work under this division shall be subject to the General Conditions accompanying these
specifications. The Contractor and Sub-Contractor for this portion of the work required are
especially referred thereto.

APPLICABLE CODES AND STANDARDS

The Standards and codes applicable to only a portion of the work specified in the section
are referenced in the relevant parts of the clauses. Standards and codes, which are
generally applicable to the work of this section, are listed hereinafter.

American Concrete Institute

Recommended Practice for Selecting Proportions for Normal Weight Concrete
Recommended Practice for Evaluation of Compression Test Results of Field
Specifications for Structural Concrete for Building

Recommended Practice for Measuring and Placing Concrete

Recommended Practice for Curing Concrete

Recommended Practice for Consolidation of Concrete

Building Code Requirements for Reinforcing Concrete.

American Society for Testing and Materials

Making and Curing Concrete Test Specimen in the Field
Compressive Strength of Cylindrical Concrete Specimens

Obtaining and Testing Drilled Cores and Sawed Beams of Concrete.
Ready Mixed Concrete

Slump of Portland Cement Concrete

Sheet Materials for Curing Concrete

Fresh Concrete Sampling

Liquid Membrane — Forming Compounds for Curing Concrete
Chemical Admixtures for Concrete

Concrete Made by Volumetric Batching and Continuous Mixing
Sampling Aggregates

Reporting Results of Analysis of Water

Performed Expansion Joint Fillers for Concrete Paving and Structural Construction
Wire — Cloth Sleeves for Testing Purposes

Federal Specifications
Concrete Patching and Leveling Compound

C — E Corps of Engineers

Requirements for water for use in Mixing or Curing Concrete
Rubber Waterstops

Polyvinylchloride Waterstops

Expansive Grout

SUBMITTALS

Layout of Proposed Placement

Placement Schedule Proposed Construction Joint Layout and Sequence of Placement



Proposed Curing Concrete

Quality Assurance

Proof of quality of manufacturer and reliability in field operations. Such proof shall normally
constitute evidence that the product/equipment has been manufactured by them over a
period of time and has established field service record. It shall include installation locations,
dates and years of operating services. If there is no experience for an identical unit it may
release to a similar unit by the same manufacturer.

Samples

Samples of any materials or product to be used in the works. They shall be properly marked
and accompanied by a letter of transmittal clearly listing the samples, their intended use
and locations in the work.

Certificate of Compliance
Certificate of Compliance shall include materials or Product manufacturer’'s Statement that
the supplied items or systems to the specifications.

Test Reports

Shop test shall show the results of required shop test of materials, equipment or system
certified in writing by the manufacturer or its representative.

Field test reports shall show the results of required field test and compliance with approved
procedures, certified by the Contractor.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

Cement and Admixtures

Upon the delivery at site of work, cement and admixtures shall be stored separately in dry,
weather tight, properly ventilated structure with adequate provision for prevention of
absorption of moisture.

Temperature Control

The Contractor shall provide facilities and procedures to control or reduce the temperature
of all materials used for concrete during hot weather; to such degree of temperature shall
not exceed 90 degrees Fahrenheit.

Concrete Removed from the Structure

When the results of the strength test of the specimen indicate deficiency in specification
requirements or where there is other evidence that the quality of the concrete is below
specification requirements, core-boring tests shall be made in conformance with ASTM
C42. If deficiency id discovered, the Contractor maybe allowed to make load test at his
expense, and results shall be evaluated in conformance with ACI 318, Chapter 2.

Slump
Slump test shall be performed in the field under the supervision of the Construction
Manager. Slump test shall conform to ASTM C143.

Sample Concrete Panel

Sample concrete panel for exposed or painted concrete shall be constructed and submitted
for approval by the Construction Manager. The panel shall be not less than 6 ft. by 4 ft. in
size. Sample panel shall be protected until acceptance of the complete concrete work. The
approved sample shall be representative of the smooth texture concrete finish required in
the work.

MATERIALS

Portland Cement



Only one brand of any type of cement shall be used for exposed concrete surfaces of any
individual structure.

Concrete Patching Compound
PS SS - 1302, type 11, that can be painted without evidence of bleeding and that after final
set will be unaffected by high humidity and moisture.

Aggregates
Grading requirements shall conform to ASTM C33. Coarse aggregates shall be well graded
from fine to coarse within the prescribed limits of the Contract Documents.

Fine Aggregates
Fine aggregates shall consist of natural sand, manufactured sand or combination of the
two and shall compose of clean, hard and durable spherical or curvical particles.

QUALITY CONTROL

Samples and Testing
Samples from stock on the site shall be taken by the Contractor in the presence of the
construction Manager

Cement

The testing laboratory shall test sampled cement. Certify copies of laboratory of cement
and shall include all test dates, and testing procedures are in conformance with stored more
than four months after being tested shall be tested before use. Cement found unsatisfactory
under test shall be immediately removed from the construction site.

Aggregates

Aggregates sampling shall conform to ASTM D75. Aggregates shall be sampled and
submitted to the Construction manager for testing. No aggregate shall be used until test
results are satisfactory to the construction Manager.

Water
Water analysis shall be performed in accordance with ASTM D596.

Admixtures

Sampling and testing of all admixtures used in concrete mix shall be in accordance with the
standard procedure recommended by the testing laboratory. No admixtures shall be used
if the test results are unsatisfactory.

Concrete

During Place Concrete

The Contractor shall provide for test purposes three sets of the test specimens taken under
the supervision of the Construction Manager from each 50 cu. m or fraction thereof for each
class of concrete placed. At least one set of the test specimens for each classes of the
concrete shall be provided in each eight-hour shift. Samples shall be secured in accordance
with ASTM 172. Test specimens shall be made and cured in accordance with ASTM C39
or ACI 214. Test specimen shall be evaluated for each class of concrete specified in
conformance with ACI 318, Chapter 4 Concrete Quality. Specimen may be tested 7 days
to 28 days strength of the concrete is established.

Coarse Aggregates

Coarse Aggregates shall consist of crushed or uncrushed gravel, crushed stone, or a
combination thereof and shall be clean, hard, and compacted particles of maximum nominal
size % inch. However, coarse aggregate of greater maximum size may be used provide the
requirements of ACI 318, Sec. 3.3.3 are met.

Water



Water for washing aggregated and for mixing and curing concrete shall be fresh and free
from injurious amounts of oil, acid, slate, alkali, organic matter, or other deleterious
substances as determined by CDCRD — C400. Chlorides and hardeners shall not exceed
specified limits of ASTM D512.

Admixtures
Admixtures containing chloride ions or other ions producing deleterious effect shall not be
used.

Vapor Barrier

Polyethylene sheeting conforming to ASTM E154 and mils thick minimum. Other similar
materials having a vapor permanence rating not exceeding 0.5 per as determined by ASTM
E96, procedure will be considered.

Grout

Damp pack bedding grout mix of one part of Portland cement type 1 and 'z parts of the fine
aggregates proportioned by weight and more than 4 — 2 gal. Of water per bag, 94 |b.Of
cement.

Premixed, Non — Shrink Metallic Grout
“Masterflow” 713 manufactured by Master Builders, Euco — N.S. manufactured by Euclid
Chemical Company or an approved equal.

Premixed Non — Shrink Metallic Grout
“Embecco 36” manufactured by Master Builders. Premixed manufactured by the Euclid
Chemical Company or an approved equal.

Expansive Grout
CE CRD — C588, Type A or M, as required.

Curing Materials

Impervious Sheeting
ASTM C171 type optional except that polyethylene sheeting shall be 4 minimum winds the
imperious sheeting shall not be used.

Burlap
Cloth made of jute or kenaf shall conform to AASHTO M182 and shall weigh a minimum
0.06 Lb. Square foot.

Membrane Forming Compound
ASTM C309, Type 1. When non- pigmented compound is used, each shall contain a fugitive
dye.

Hardener

Floor hardener shall be a colorless aqueous solution containing not less than 20 Ib. /gal. of
zinc and or magnesium fluosilicate or sodium silicate solution having a specific gravity of
16.7 degrees Baume, “hornoligh” manufactured by A.C. Horn W.R. Grace “ Saniseal 50”
manufactured by Master Builders, Lapidolite manufactured by Sonneborne Contech, or an
approved equal.

Joint Fillers
ASTM D1751 performed resilient bituminous type or ASTM D1752, performed sponge
rubber.

Joint Sealant
ASTM D1190, hot — pour type

Water Stops



Metallic
Copper conforming to ASTM B370, 20-ounce weight or stainless steel conforming to ASTM
167, 0.037-inch nominal thickness and 6 inch wide.

Non-Metallic
CEO CRD -513 and CRD - 572, Y4 inches minimum thickness and 6 inches wide.
Installation Joints — Shown and detailed on the plans

Expansion Joints — As Shown and Detailed on the Plans

CLASSES, USAGE AND PROPORTIONING

Concrete of the various classes indicated and as required under other section for different
usage shall be proportioned and mixed by volumetric batching and continuous mixing in
accordance with ASTM C685.

Retarder Agents
Water reducing admixtures (plastic and retarder) maybe used subject to the approval of the
Construction Manager.

Trial Designed batches

Trial designed batches for various classes required shall be the responsibility of the
Contractor. Trial mixture having a proportion, consistencies and air contents suitable for
the work shall be made based on ACI 211.1, using at least 3 different water cement rations
which will produce a range of strength encompassing those required for the work. Trial
mixtures shall be designed for maximum permitted slump and air content. The temperature
of concrete in each content. The temperature of concrete in each trial batch shall be
reported. For each water-cemented ratio at least three strength shall be determined by ACI
301, Chapter 3, and Paragraph 3.8 method 1 or 2.

Slump
Slump for vibrated concrete shall be minimum of 2 inch to a maximum of 4 inch as
determined by ASTM C143.

BATCHING, MIXING, and TRANSPORTING CONCRETE

Batch Plant

The plant shall be semi-automatic type and of sufficient capacity not to impair the
construction time schedule. The semi-automatic plant is a system where batching weights
are set manually and materials are batched automatically.

Site — Mixed Concrete
Measuring tolerances, mixing capacity, and time shall be in accordance with ACI 301,
Chapter 7, and paragraph 7.2.

Truck Mixers

When a truck is used to complete mixing of central plant batch of materials, all water shall
be added at mixing speed before completing of mixing. Retempering of concrete will not be
permitted. Each truck shall carry a ticket stamped by item clock to show date and time of
the loading of each truck was completed.

PLACING CONCRETE

Sequence of Concrete Placement

To control shrinkage defects placement of concrete for floors shall follow a checker board
pattern. Joints line shall cross within middle third of beams, girders, and short spans of
slabs, unless otherwise allowed by Construction Manager. Contractor shall submit a
construction joint layout and sequence of concrete placement for approval of Construction
Manager.



Preparation of Placing

Excavation of forms shall be clean, free of debris of foreign materials. Reinforcement and
embedded items shall be secured in position and shall be inspected and approved before
placing concrete. Runways shall be provided for wheeled concrete handling equipment.
Such equipment shall not be wheeled over reinforcement nor shall runways be supported
on reinforcement.

Placing Procedures

Concrete shall be delivered from central plant of final deposit in a continuous manner in the
time interval specified and without segregation or loss of ingredients. Placing shall be
suspended when the sun, heat, wind, or limitation of facilities furnished by Contractor
prevents proper finishing and curing of concrete. Concrete shall be placed in forms or
excavations as close as possible in final position, in uniform approximately horizontal layers
not over 12 inch deep unless otherwise directed. Concrete shall not be allowed to drop
freely more than 5 feet in unexposed work nor 3 feet in exposed work. For greater drop
trunks or other approved means shall be employed. Conduits and pipes shall not be
embedded in concrete unless specifically indicated or specified.

Transformation Time Interval
Concrete mixed in central plant and transported by non-agitating equipment shall be placed
and transported in the forms in 60 minutes.

Placing in Hot Weather

Hot weather placing shall be in accordance with recommended practice of ACI 305, except
that air temperature, reinforcement and form temperature exceeding 35 degrees C
concreting shall be controlled as follows:

1. Concrete temperature during mix, transporting and placing shall not exceed 32 degrees
C otherwise approved by the Construction Manager.

2. Reinforcing Steel and Forms shall be protected from direct sunrays and shall be cooled
with water immediately before concrete placing so that concrete temperature specified
can be maintained.

3. When cold joints tends to form or where surface set and dry too rapidly or plastic
shrinkage cracks tend to appear, concrete shall be kept moist by sprays applied shortly
after placement and before finishing.

Conveying Concrete
Concrete may be conveyed by chute, conveyor, or pump if so approved by the Construction
Manager. Aluminum chutes or pipelines shall not be used in conveying concrete. Approval
will not be given for chutes or conveyors requiring changes in the concrete design mixed
for desired operation.

Chutes and Conveyors

Chutes shall be steel or steel lined wood, rounded in cross section, rigid in construction
protected from overflow and slopes not exceeding one vertical to three horizontals.
Conveyors shall be designed to operate assuring uniform flow of concrete without
segregation of ingredients, loss of mortar or change in slump.

Pumps

Placing concrete by pumping method shall confirm with ACI 304. Pumps shall be operated
and maintained so that a continuous stream of concrete is delivered in the forms without
air pockets, segregation or change in slump exceeding two inches.

Placing Through Reinforcement

Where congestion of steel or other condition make placing of concrete difficult, a trim pipe
shall be used. Recommended placing and consolidation practices shall conform to that
outline ACI 304 and ACI 309.
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COMPACTION

¢ Immediately after placing each layer of concrete shall be compacted by internal concrete
vibration supplemented by hand spanding, rodding and tamping or other external vibration
of forms will not be permitted. Internal vibrators submerged in concrete shall maintain a
minimum frequency of not less than 8000 vibration per minute. The vibrating equipment
shall be adequate in quantity and capacity required and shall conform to the requirement
of ACI 309.

BONDING

o Before depositing new concrete on or against concrete that has set, the surface of the set
concrete shall be thoroughly cleaned so as to expose the coarse aggregate. Form shall
retighten and all surface moisture.

SLABS ON GRADE

e Subgrade under slabs within the building shall be covered with vapor barrier. Edge shall be
lapped by not less than 6 inches and seal a pressure sensitive tape not less than 2 inches
wide, compatible with the membrane. Concrete shall be placed continuously so that each
unit of operation will be monolithic in construction. Concrete shall be placed in alternate
checkerboard pattern terminating at crack control joints or maybe limited by expansion and
construction joints. Cracks control joints shall be expansion control, or construction joints.

e Control Joints
Control Joints shall be performed by an insertion of hard pressed fiber guard strips inserted
in plastic concrete. The joints shall be 1/8 inch wide and depth equal approximately %" of
the slab thickness, unless otherwise indicated on the drawings.

e Sealing
Concrete joints shall be filled with joint sealant except where floor covering is required.

SETTING OF BASE PLATE

o After being plumbed and properly positioned, base plates shall be provided with full bearing
weight non-shrink grout except where expansive grout is indicated. The grout shall be
packed by tamping or ramming with a bar or rod until voids are completely filled. For
clearances of two inches or more than expansive grout shall be provided. Mixing and
placing shall be in accordance with manufacturer's instructions. Grout shall not be
retempered or subject to vibration. Temperature of the grout and the surface receiving the
grout shall not exceed 32 degrees C.

CONCRETE FINISHES

Floor and Roof Slabs
Finish floors and roof slabs surfaces shall be through plane surface without deviation in excess of
8 inches when tested with a 10-foot straight edge. Surface shall be pitched as shown.

Other Than Floor And Roof Slabs

Within 12 hours after forms are removed, surface defects shall be prepared as specified hereinafter
or as directed by the Construction Manager. Temperature of the concrete ambient air and mortar
during repair work including curing shall not exceed 32 degrees C. Fine and loose materials shall
be removed. Honeycombed, aggregate pockets, voids over 7z inch diameter and holes left by the
reamed wetted, brush coated with neat cement grout and filled with mortar. Holes shall be packed
full and all patchwork shall be damped cured for 7-day minimum.

For surface, which is not to receive architectural finish; the following additional measures shall be
taken.

The concrete shall receive smooth finish by brush coating surface with cement grout composed by
volume of one part Portland cement and not more than two parts fine aggregates passing number



30 mesh sieves and mixed with water to consistency of thick paint. Excess grout shall be scraped
off with a trowel any visible grout film. The grout shall be kept damp by means of fog spray during
setting period.

Non-Slip Finish

The concrete shall be screened and flatted to the required finish level with coarse aggregate visible.
Abrasive aggregate shall be uniformly sprinkled over flattened surface at a rate recommended by
the manufacturer. The surface then shall be steel trowelled to a smooth, even finish that is uniform
in texture and appearance. Immediately after curing, cement coating or laitance covering the
abrasive aggregate shall be removed by steel be removed by steel brushing, rubbing or light sand
blasting to expose abrasive particles.

Hardener
Hardener shall be applied to expose interior concrete floor where indicated on the drawing and in
accordance with the manufacturer’s written installation.

Curing

Concrete shall be protected against moisture loss, rapid temperature changes, mechanical injury
and injury from wind or flowing water for a period of time corresponding to cementing material used
as follows:

Portland Cement Type l .......cccovvvieininnnnnn. 7days

1. Monolithic finish
Slabs shall be screened and flattened with straight edge to bring the surface to the required
finish level with coarse aggregates visible. The concrete while still green but sufficiently
harder to bear a man’s weight without deep imprint shall be wood trowelled to a smooth
even dense finish free from blemishes including trowel marks. Rough surface shall be
provided for resilient flooring thin — set ceramic tile carpeting where no other finish is
specified.

2. Power machine Finish (option)
In lieu of hand finishing, an approved power-finishing machine may be used. The
preparation of surface by machine shall be in general herein before specified for hand
finish. Finish surface shall be free of machine marks, ridges or other blemishes.

3. Rough Slab Finish
Tamp the concrete to force the aggregate away from the surface, then screen with a straight
edge to produce a uniform surface. Rough slab finish surface shall be provided for ceramic
tile, floor toppings, and insulation built-up roofing of terrazzo.

4. Broom Finish
The concrete shall be screened and flatted to required finish level with coarse aggregate
visible. While concrete is still green, steel or wood trowel to uneven smooth finish and then
broom with fiber bristle brush in a direction transverse to that of the maintained traffic broom
finish surface shall provide for drive — ways and ramps.

5. Wood Float
The preparation of surface shall be in general herein force specified for monolithic finish.
While surface is still green, wood float to an even textured surface. Curing procedure shall
conform to ACI 308 and ACI 305. During the specified curing period, the concrete shall be
maintained in the moist condition and temperature not over 90 degrees F.

CONCRETE REINFORCEMENT
SCOPE OF WORK

e Furnish all equipment, labor, plant and other facilities to complete the concrete
reinforcement as shown on the drawings and herein specified.



All work included under this division shall be subject to the General Conditions
accompanying these specifications. The Contractor and Sub-Contractor are required to
refer especially thereto.

APPLICABLE CODES AND STANDARDS

The Standards and codes applicable to only a portion of the work specified in this section
are reference in the relevant parts of clauses. Standards and codes, which are generally
applicable to the work of this section, are listed hereinafter.

ACI American Concrete Institute

Manual of Standard Practice for Detailing Reinforced Concrete Structures

Building Code Requirements for Reinforced Concrete

ASTM — American Society for Testing and Materials

A185 Welded Steel Wire

Fabric for Concrete Reinforcement

A615 Deformed and Plain Billet — Steel Bars for Concrete Reinforcement

CRSI — Concrete Reinforcing Steel Institute Manual of Standard Practice Placing
Reinforcing Bars.

AWS — American Welding Society Reinforcing Steel Welding Code

SUBMITTALS

Details, Drawings and/or Shop Drawings

Fabrication installation and assembly drawings for all parts of the work in sufficient detail to
enable to check conformity with Contract requirements. Drawings shall show details and
dimensions of all component parts including plan and elevation views, cross sections and
details.

Test Reports
Shop test shall show the results of required test of materials, equipment or systems certified
in writing by the manufacturer or its authorized representative.

Field Test Reports shall show the results of required field test and compliance with the
approved procedures, certified by the Contractor.

MATERIALS

Bars: ASTM A615 Grade 60 and Grade 40, 40.
Bar Mats: ASTM A184, of mesh and bar size indicated on the drawings
Welded Fabric Wire: ASTM A4976, or mesh and bar size indicated on the drawings.

Drawn Wire: ASTM A82
Bar Supports: Comply with CRS — WCRSI “ Manual of Standard Practice”

Interior concealed areas: Class A “ Bright Basic”

Interior exposed Areas: Class C “Plastic Protected.

Exposed painted or concealed: Class D “Stainless Steel Protected”
Exterior unpainted or exposed: Class E “Special Stainless Protected”



DETAILING AND FABRICATION

Reinforcement

Provide concrete reinforcement, which is made from new billet steel and free from rust, dirt,
oil and grease and any other foreign substances detrimental to bonding with concrete.
Accurately bend or from fabricated bars to the shapes and dimensions shown using
methods that will not damage materials. Do not weld unless specially shown or approved
by the Construction Manager.

Identification
Bundle and tag reinforcement with suitable identification to facilitate sorting transportation
to, or storage and placing at the job site.

PLACING REINFORCEMENT

Reinforcement shall be installed as shown.

Tolerances

Maintain surfaces clearances dimensions shown, plus or minus % inch. Secure
reinforcement with accessories and tie wire to prevent displacement before and during
concreting. Do not place concrete if bars are not properly placed with adequate support.

Dowels
Secure in position prior to placing concrete

SPLICES

Lap-splices all bars up to 36 mm in accordance with ACI 318, unless otherwise shown.
Follow AWS D12.1 recommendations for welded splices where shown.

REPAIR

Remove and replace damaged bars as directed.

CONCRETE FRAMEWORK

SCOPE OF WORK

Furnish all labor, materials, equipment, plant and other facilities to complete the concrete
form work as shown and hereinafter specified.

All work under this division shall be subject to general construction accompanying this
specification. The Contractor and Sub-contractor for this portion of the work as required
referring specifically thereto.

APPLICABLE CODES AND STANDARDS

The standards and codes applicable to only portion of the work specified in this section are
referenced in the relevant parts of clauses. Standards and codes, which are generally
applicable to the work of this section, are listed hereinafter.

ACI — American Concrete Institute

301 Specifications for Structural Concrete for Buildings

318 Building Code Requirements for Reinforced Concrete

347 Recommend Practice for Concrete Formworks (ANSI A 145.1)



e ANSI — American National Standards Institute, Inc.
A199.1 Construction and Industrial Plywood

e Timber Design Standard — Philippine Association of Civil Engineers
(PACE) CP 202, 1965.

SUBMITTALS

e Detail Drawings and Shop Drawings for all parts of the work in sufficient detail to enable
the Construction Manager to Check conformity with the contract requirements. Drawings
shall show the details.

QUALITY CONTROL

e Construction
Construction formworks so that concretes surface comply with ACI 347, Chapter 2 and 3.

e Hydraulic Pressure

The maximum allowable deflection of forming surface from concrete pressure is length/360
between supports.

MATERIALS
e Formworks Materials
Unless otherwise shown form materials shall be one of the following:

Plywood; ANSI A199.1 minimum—"in thickness
Form Lumber
Fiberglass reinforced plastic
Steel

e Blockouts and keyways

Wood or extended expanded polystyrene

o Ties
Bolt or standard snap ties for snap off 1 inch from surface with minimum working capacity
of 3,000 Ibs. Maximum size cones shall be — in diameter.

e Chamfer Strips
Wood, polyvinyl chloride or neoprene

e Dovetail Anchor Slots
Standard size, 20 gauge galvanized steel with removable filler installed for abutting
masonry and at 24 inch o. c. for facing masonry where shown.

e Flashing Reglets
26 gauged galvanized sheet, with removable filler and beveled edges.

e Anchoring Inserts
Approved propriety type inserts for the load capacity and use shown.



Fabricated Embedments
Install only as shown and as specified.

Form Release
Non-staining, non-reactive rust preventive guaranteed not to affect bond of surface
application to concrete.

FABRICATION AND ERECTION

Forms

Design, construct, erect, support, brace, maintain and remove forms in conformance with
the requirements of ACI318 part 1, 2 and 3 exclusive and ACI347 for loads lateral pressure
and allowable stresses; in addition to other design parameters such as wind loads.

Shores
Shores shall be adjustable by screw jacks or wedges.

Preparation of Forms
Clean forms before each use. All steel forms shall be free of rust and scale.

Form Re-use: The Number of reuses is dependent on the resulting finish quality and is
subject to approval.

Form Joints; Forms shall be butted types.
External Corner: Chamfered unless noted.

Cleanouts: Where required provide temporary openings panels in the forms to facilitate
cleaning, placing and inspection.

Cambers: Where specified camber is noted position the forms to maintain hardened
concrete lines with specified tolerances measured for camber lines. Camber is to maintain
as noted plus or minus 3mm (1/8 inch) until shoring is removed.

Form Release: Coat removable forms with forms release agent before reinforcing is placed
and in accordance with manufacturer’s instruction. Remove release agents from reinforcing
steel embedment solvents recommended by the manufacturer.

STRIPPING AND RESHORING

General: Do not remove forms or shoring until the concrete members have acquired
sufficient strength to support their weight and subsequent construction loads without
defection. Forms shall be moved in a manner to assure safety of the structure.

Time: Form and supports shall remain in place until the concrete has attained sufficient
strength to support the loads to be applied but in no case shall they be stripped in less than
the following minimum periods.

Columns - 2 days
Walls - 2 days
Sides of Beams and Girders - 2 days
Floor Slabs - 14 days
Shoring for Beams and Girders - 14 days
Beam and Girders - 14days

Reshore: Reshore immediately after stripping slab, beams and girders that support
subsequent formwork. Retain reshore for as many levels as required to combine the
liveload capacities of cured floors to support the loads of the subsequent fresh construction
loads. Reshore at minimum of two consecutive levels.



MASONRY WORK

SCOPE OF WORK

Furnish all labor, materials, equipment, plant and other facilities and perform all operations
on necessary to complete the Masonry Work requirements hereinafter specified.

All work under this Division shall be subject to the General Conditions accompanying these
specifications. The Contractor and Sub-Contractor for this portion of the work are required
to refer specifically thereto.

MATERIALS

Concrete Hollow Blocks: Shall be Machine Bilt, Non-Load Bearing (NLB) or approved
equivalent. Minimum face shell thickness shall be 1" Nominal face 7” x 17” normal thickness
shown. Hold all units in storage for a period of not less than 28 days (including curing
period) and do not deliver prior to that time unless strength and other test indicate
compliance with this specification.

Mortar Aggregate: Natural river sand, clean free from soluble salts and organic matter,
grades from fine to coarse, compatible with the thickness of joints in which used.

Cement: Shall be Portland cement/Union Premium or approved equal.

Mortar:

General: Mix mortar from 3 to 5 minutes in such quantities as are needed for immediate
use. No retampering will be permitted on mortar stiffness because of premature setting.
Discard such materials, as well as those that have not been used within one hour after

mixing.

Proportioning: Cement mortar shall be one (1) part Portland Cement and two (2) parts sand
by volume but not more than one (1) Portland cement and three (3) parts sand by volume.

HANDLING AND STRUCTURE

Take care in handling masonry units to avoid chipping and breakage. Locate storage piles
and stacks so as to avoid being disturbed. Barricade to protect from damage by
construction operation. Stack masonry units, reinforcement and other materials on wood
blocking above ground.

SCAFFOLDING

Provide all scaffolding required for masonry work, including cleaning down on completion,
remove.

SAMPLES AND TESTING

Sample blocks shall be taken at random from every one thousand (1000) blocks delivered.
Average strength of concrete hollow blocks shall not be less than 400 Ibs. per square inch.
Test shall be at the expense of the Contractor.

CUTTING AND PATCHING

Consulting other trades in advance of masonry work and make provision for installation of
their work to avoid unnecessary cutting and patching. Experienced masons shall do all
cutting and patching.

HOLLOW METAL FRAMES



e Fill jamb of all pressed steel hollow frames occurring in masonry walls with mortar and
carefully point all joints between metal frames and adjacent masonry and other
construction.

WALL FLASHING

¢ Build in wall flashing at base of cavity wall formed to exclude water, bended in and covered
with mortar. Keep joints to a minimum but where necessary, lap 6’ and seal with plastic
cement.

LAYING CONCRETE BLOCKS

e Lay units in common bond with uniform coursing and jointing. All concrete block joints shall
be uniform thickness, approximately 3/8 tooled concave where exposed and flush cut
where concealed, making 16" x 8’ course. Butter vertical and horizontal joints full with
mortar.

Bond courses at corners and intersection and tie to abutting walls as per
TRU-LOK Specifications.

Reinforce concrete block walls continuously in two 2) consecutive courses below openings;
using TRU-LOK shall be provided at every 16” of vertical wall height for load bearing walls.
Lay units full thickness of partition from floor slabs to height shown, and where necessary
cut.

GLASS AND GLAZING

SCOPE OF WORK

o Furnish all labor equipment, plant and other facilities required to complete all glazing work
as shown in the drains and schedule and hereinafter specified.

e All work included under this division shall be subject to the General Conditions
accompanying these specifications. The Contractor and the Sub-Contractor for this portion
of the work is required to refer especially thereto.

GENERAL

e The type and the location of the glass are indicated. Determine the actual size by measuring
the opening to be glazed, each piece of glass shall bear the Manufacturer’s label giving his
name and the quality, type and thickness of the glass. Do not remove label until final
cleaning.

MATERIALS

o All glass for the aluminum storefront and drops shall be...” thick tinted polish plate glass as
indicated in the schedule of windows and shall be those manufactured by the Republic
Glass or approved equal.

e Size shall be those shown on the drawings.
SHOP DRAWINGS

e The Contractor shall furnish copies of the drawings showing dimensions and details and
indicating all necessary items to the Architect for approval.

e Any correction required by the Architect shall be done immediately by the Contractor and
corrected copies of drawings affected shall be returned to the Architect. The examination
and approval of show drawings by the Architect shall not relieved the Contractor from any



obligation to perform the work strictly in accordance with plans and specifications. The
responsibility for errors in shop drawings shall remain with the Contractor.

INSTALLATION OF GLASS

General: Employ only skilled labor. Set glass without springing, accurately fitted and
carefully set using setting and spacer blocks in accordance with the recommendation of the
glass manufacturer. Set all glass before final painting. Take every precaution to insure first-
glass free from edge chips cracks or other defects and all glazing materials properly
installed to meet approval.

Examination of Surfaces: Before commencing the setting examines surfaces and report to
the Architect in writing any defect in it. Commencement of work shall indicate the
acceptance of the surface as satisfactory.

Breakage: The Contractor shall be responsible for all glass broken because of faulty setting
and shall be replaced at his expense.

Expansion: Allow for expansion of glass as per manufacturer's recommendation.

GUARANTEE

Furnish guarantee to Owner as per requirements of the General Conditions for the period
of one year after date of final acceptance of building.

WATERPROOFING

SCOPE OF WORK

Furnish all materials, equipment, labor, plant and other facilites to complete all
waterproofing works as shown on the plans and hereinafter specified.

All work included under this division shall be subject to the General Conditions
accompanying these specifications. The Contractor and Sub-Contractor are required to
refer especially thereto.

WATERPROOFING OF PARAPET AND ROOFDECK

Materials

Materials shall be Cold Applied Waterproofing or approved equivalent.

Applications

The concrete surface shall be wood troweled smooth, firm, dry, clean and free of loose or
foreign materials and without any projects, indention and other imperfections. Cabinets
shall be installed in the angle formed by the floor and adjoining vertical wall. All drainage
connection shall be set to permit free flow of water.

On this concrete surface, apply 2 coats of Cold Applied Waterproofing to a roofdeck and
vertical wall to a height of 10" (250mm) unless otherwise shown on the drawings
surrounding the area to be waterproofed.

Sprinkler fine sand topping

Apply 2 base coats of Cold Applied Waterproofing and apply 2 topcoats of 2mm thick of
Polyethylene sheet.

The installation of the waterproofing shall be done by an approved roofing contractor by the
manufacturer.



No substitution of materials shall be made unless authorized in writing by the Architect prior
to starting the work of waterproofing.

All materials composing the waterproofing underlayment shall be delivered into the job in
unopened bags, pails and packages clearly labeled by the manufacturer’'s name.

o All the request of the Architect, the Contractor shall deliver to the Architect the following:

Samples of the materials proposed for use as waterproof underlayment, clearly labeled as
to brand name manufacturer’'s name.

The manufacturer’'s complete printed specifications for the application of the materials.
FLOOR HARDENER

(For Transformer vaults room. Emergency Genset, Electrical Room, Pump Room and elevator
machine room.)

e The concrete floor shall be monolithically finished with “Koradur” non-ferrous colored floor
hardener in accordance with manufacturer’s specifications for heavy-duty floor of 1.00 Ibs.
of “Korudur” per square foot of floor area. Colors to be approved by the Architect.

WATERPROOFING OF ALL EXTERIOR WALLS
e Materials

Class B concrete
Thoro-Seal White

e Application
Pour all holes of exterior concrete hollow blocks with class B concrete (coarse, aggregates
shall be of such size so that no voids are formed) with Thoro-Seal White of the type
recommend by the manufacturer.

GUARANTEE

The Contractor shall guarantee that work specified in this division shall be free from defects of
materials and workmanship for period of five (5) years from the date of acceptance.

The Contractor shall make good all damages or failures resulting from the use of defective
materials and poor workmanship.

The following failures will be considered as defective work.
Leakage
Peeling of waterproofing materials

Delaminating of plies
Air bubbles

Approved Equal Brand
Other approved equal brands shall be those that are representative by well-established firms
to insure the period of guarantee.
HARDWARE
SCOPE OF WORK

e Furnish all labor equipment, and other facilities required to complete the installation of
hardware as shown on the drawings and hereinafter specified.
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e All work included under this division shall be subject to the General Conditions
Accompanying these specifications. The Contractor and Sub-Contractor for this portion of
the work are required to refer specifically thereto.

e The intent of the specifications is to cover the complete hardware requirements for this
building, and any hardware called for in the specifications not shown on the drawings or
vice versa shall be furnished the same as if it were shown on the drawings and called for
in the specifications. Also any hardware which has been omitted from both drawings and
specifications but is evidently necessary for complete building shall be finished the same
as if it were shown on the drawings and called for in the specification.

GENERAL

e Determine the quality of hardware to be furnished from the drawings and schedules.
Provide all complete finish hardware for doors and other movable parts of the building with
exception of items specified elsewhere or not included.

o The hardware herein specified are given as a means of describing the type, materials,
strength, design, quality, weight, mechanical constructions, operation and requirements to
which such hardware shall conform.

e ltis the responsibility of the contractor to thoroughly check the drawings and specifications
and to furnish all required materials whether specifically mentioned or not.

FINISHING

e Hardware finishes specified are in accordance with U.S. Standard finishes flush bolts, push
plates, pulls, and knobs and other finishing hardware shall be polished chromium plated
over nickel or brass (US 26/625).

PROTECTION

o After hardware has been properly fitted exposed items such as door knobs, escutcheons,
plates, locks, etc. shall be removed after final coat has been applied. All hardware unless
to be painted over, that are not removed after painting shall be properly masked.

HARDWARE LOCATION

e Unless otherwise specified locate hardware as follows;
Doorknobs shall be 39” from finished floor level to center knob.
Push plates shall be 50” from finish floor level to center of push plate.

Door pulls shall be 40” from finish floor level to grip center.
Cylinder dead lock shall be 55” from finish floor level to center of lock.

e Butt Hinges : the number of butt hinges to be furnished for each door shall be determined
as follows :

For door 5’-0” high less, provide two (2) butts.

For door 5’-0” high less than 7’-0” high provide three (3) butts.

For doors over 7°-0"high unless otherwise required, provide additional one (1) butt for every
2’-0” or fraction thereof.

For metal doors, provide four (4) heavy duty hinges per cash. Butt hinges shall be 8” from
top and bottom of door to center of hinges and the rest equally spaced.

HARDWARE SCHEDULE

e Refer to schedule on drawings



GUARANTEE

e Furnish guarantee to the owner as per requirements of the General Conditions for one year
after date of final acceptance of building.

ROOFING WORKS

SCOPE OF WORK

e The work under this division shall include all labor equipment; plant and other facilities and
the satisfactory performance of all work necessary to complete all the roofing works as
shown on the drawings and hereinafter specified.

e All work included under this division shall include all labor equipment, plant and other
facilities and the satisfactory performance of all work necessary to complete all the roofing
works as shown on the drawings and hereinafter specified.

e All work included under this division shall be subject to the General Conditions
accompanying this specifications. The Contractor and Sub-Contractor for this portion of the
work are required to refer especially thereto.

ROOFING MATERIALS

e All roofing materials including accessories will be supplied by the Contractor.

INSTALLATION

e Lay roofing sheets as per manufacturer's recommendations with overlaps oriented
following storm wind direction. Manufacturer’s installation details.

¢ All roofing works shall be done by experienced tinsmiths known to the Contractor.

¢ Rat proofing works shall be in accordance with ordinances of the National Building Code
and its Implementing Rules.

o All welded and solded connection in the roofing shall be painted by red lead paint then
painted to match color of roofing sheets.

GUARANTEE
e Furnish guarantee to the owner as per requirements of the general conditions for period of
one year after date of final acceptance.
PAINTING
SCOPE OF WORK

e Furnish all labor materials, equipment, plans and facilities to complete all painting and
varnishing as shown and hereinafter specified.

e The Contractor shall examine the specification for the various other trades and shall
thoroughly familiarize himself with the items and surfaces of work to be included.

e All work included under this division shall be subject to the General Conditions
accompanying these specifications. The Contractor and Sub-Contractor for this portion of
work are required to refer especially thereto.



GENERAL

e This work includes interior and exterior painting and finishing of all items as required to
produce a finished painting job throughout all of the areas affected by work under this
contract, except items which are specifically excluded.

e Complete color scheme for the painting of the building (exterior and interior) shall be
furnished by the Architect to the Contractor. Color schemes samples required by these
specifications and/or by the Architect shall be submitted by the Contractor for approval at
his expense.

¢ All exposed work shall be protected while the building is being painted. The floor steps and
all other surfaces not to be painted shall be well protected during painting by sufficient
covers. Any stains, dirt, smear, etc. shall be removed by the Contractor to the satisfaction
of the Architect.

SURFACES NOT TO BE PAINTED NOR VARNISHED

e Neither paint nor varnish shall be applied on finish like glazed tiles, glass, plastic, brass,
bronze, aluminum and other corrosive metal finishes.

MATERIALS
e Make and Certificate of Origin and Quality

e All paint materials shall meet the requirements of the Standard Specifications of the
Standardization Committee on Suppliers and shall be delivered on the site in the original
containers, with label intact and seal unbroken.

o The manufacturer’s certificate of origin and quality shall be submitted to the Architect for
inspection and approval before using any of the paint materials herein specified.

e Use materials only as specified by manufacturer’s direction on label of container unless
otherwise specified herein.

e Paint materials only as specified by manufacturer’s direction on label of container unless
specified herein.

¢ Paint materials such as linseed oil, shellac, turpentine etc., shall be pure, higher quality and
should bear identifying label on container.

e The use of white zinc (lithopone) shall not be allowed.
e Pigment for Tinting

¢ Tinting color for oil paint shall be color -in-oil, ground in pure linseed oil, and of the highest
grade obtainable.
e Colors shall be non-fading.

e Color pigments shall be used to produce the exact shades of paint, which shall conform to
the approved color scheme of the finish coat. The first coat shall be white.

INSPECTION OF SURFACES

e The Contractor shall inspect all surfaces to be painted and all defects shall be remedied

before starting work. Commencing of work by the Contractor indicates his acceptance of
the surface.



o No work shall be started unless the Contractor shall have made certain as to the dryness
of surfaces. Tests shall be made, in the presence of the Architect or his representative, to
verify dryness of surfaces to be painted.

PREPARATION OF SURFACE
e All concrete shall be allowed to weather for two months before painting.

e Clean all surfaces to be painted and varnished off loose dirt and dust before painting is
started. Do the customary amount of sanding in the Architect’s opinion to produce a surface
suitable to receive paint or varnish.

¢ Inspect all surfaces with regards to their suitability to receive a finishing. In the event that
imperfection due to materials of workmanship appear on any surfaces after the application
of the paint the cost of any correction shall be borne by the Contractor. Damages to any
painted or varnished finish due to carelessness or negligence of others shall be corrected.

e Touch all knots, pitch streaks and soppy spots with shellac or other approved sealer. Putty
nail holes, cracks, etc. after the first coat with non-shrinking putty of a color to match that
of the finish.

o Wash all metal surfaces with benzene, mineral spirits, or detergent to remove any dirt or
grease before applying materials. Where rust or scale is present, wire brush or sandpaper
cleans before painting. Where shop coats of paint have become marred clean, and touch
up with a compound designed for this purpose, or approved acid solution before applying
the first coat of paint.

e Prepare masonry surfaces to be painted by removing all dirt, dust, oil and grease stain sand
efflorescence. The method of surface preparation shall be left to the discretion of the
Contractor provided that the result is satisfactory to the Architect. Masonry surfaces to be
painted shall be free from alkali and thoroughly dry before paint is applied.

o Before applying succeeding coats, primers, and undercoats shall be completely integral
and performing the function for which they are specified. Properly prepare and touch up all
scratches, abrasions, or any other disfigurement and remove any foreign matter before
proceeding with the following coat.

e Do not apply final coat on interior work until after others are finished with their work in any
given area in normal sequence and all materials and debris removed, and the premises left
in satisfactory broom clean condition as approved.

o Remove or protect hardware, hardware accessory plates, lighting, fixtures and similar items
placed prior to paintings or remove protection upon completion of each space. Disconnect
equipment adjacent to walls where necessary move to permit painting of all wall surfaces,
and following completion of painting, replace and reconnect.

e Paint the backsides of access panels, removable or hinged covers and the like.

e All wood shall be sanded lightly with #00 Sandpaper between coats. Paint coats shall be
thoroughly dry before sanding.

WORKMANSHIP

e All painting and varnish works shall be done in workmanlike manner by skilled house
painter only.

¢ All materials shall be evenly applied, so as to form a film of uniform thickness, free from
sags, runs, crawls, or other defects. The use of heavy brush (nylon brushes for oil paints)



is required. Light brushes shall not be permitted. Paint shall be thoroughly stirred so as to
have the pigment evenly in suspension while paint is being applied.

e In general, or unless otherwise specified, and/ or instructed by the Architect due to actual
conditions on the job, no less than 48 hours’ time shall elapse between application of
succeeding coats. Each of paint shall be allowed to dry thoroughly and inspected for
approval before the succeeding coat is applied.

¢ No oil painting shall be done in damp weather.

o Except where otherwise noted or specified all paints shall be applied in three coats (priming
body and finish coats). Each coat shall be roller applied (except as otherwise noted) spread
evenly and in full covering body.

e No work shall be done in conditions unsuitable for the production of good results. No
painting or varnishing on woodwork shall be done while plastering is in processor is drying.

e Surfaces which cannot be satisfactorily finished on the number of coats specified shall have
additional coats or such preparation coats and subsequent coated as many as may require
to produced satisfactory finished work without additional cost to the Owner.

e Spray gun application shall be used where indicated in the color schedule.
e All parts of molding and ornaments shall be left clean and true to details.
¢ Allfinishes shall be uniform as to sheen color and texture, except when glazing is required.

e The Painting Contractor since he is the last tradesman on the project shall include in his
work all final clean up and washing of glass, spots on floors, hardware fixtures, etc.

PAINTING SCHEDULE

e The type of paint specified are intended to illustrate the quality and are taken from paint
catalogue equivalent materials from manufacturers listed herein, which the Contractor
desires to use other than those specified should accompany proposal with such request in
writing for approval by the Architect. Give manufacturers name, specific name of each
product offered as a substitute. After the award, no substitution of materials for those
mentioned in the accepted proposal will be permitted. Other brands of paint and primer are
the following: Dutch Boy; Sinclair; Sherwin Williams; Boysen; General Paint and Finch.

Exterior Concrete Walls
Cement Plaster over Concrete give:

1 Coat Concrete Primer

1 Coat Concrete Sealer

1 Coat Latex Flat Paint (Primer)

1 Coat Latex Flat Paint (Finishing)

Exterior and Interior Work
Metal steel doors, frames, railings, balusters, and grating give:

Coat Primer Paint
Coats Quick Drying Enamel

Apply one generous coat of “Raincheck “water repellant by spraying on all exposed
non-painted concrete finish.



Interior work
e Plywood walls (painted) give: (Roller Painted)
1 Coat flat wall enamel washable paint after which putty all over and sand smooth
1 Coat interior Primer Sealer
1 Coat paint (Flat Enamel Paint)
¢ Plywood ceiling give: (Roller Painted)
1 Coat Flat Enamel Paint
1 Coat Sealer
1 Semigloss Enamel Paint
¢ Cement plaster and sunblasted finish over concrete and hollow concrete blocks, give:

1 coat interior primer sealer
coats Flat Wall enamel washable paints:

GUARANTEE

e The Contractor shall guarantee his work for a period of one (1) year from date of the
acceptance. Under such guarantee, the Contractor shall make good any defect due to faulty
materials or workmanship caused by him by without any additional cost to the Owner for
the period specified.

WOOD AND PLASTICS

SCOPE OF WORK

e Furnish all materials and equipment and perform labor required to complete wooden
framing and related rough carpentry work as indicated in the drawings and/or specified
herein.

e Include in the works, nailing strips, scaffoldings, plates, straps, joists, hangers, rods,
dowels, rough hardware, fasteners, and other miscellaneous iron and steel items pertinent
to rough carpentry work.

STORAGE AND PROTECTION

e Stack framing lumber to insure against deformation and maintain proper ventilation.

e Protect Lumber from elements.

e Lumber in contact with concrete masonry shall be coated with two (2) coats of asphalt,
applied hot.

e Temporary Protection

Provide and maintain temporary protection of the work as required to safeguard completed
or partially completed work during the progress.

Provide all the necessary rough stairs, ladders, runways, for convenient access to all parts
of the building until other permanent facilities are in place.

SCOPE OF WORK
e Lumber

Moisture content — not to exceed 18 percent



Grade and Trade Mark — required on each piece of lumber. All lumber including
scaffoldings, conforming to 63 % stress grade lumber in accordance to the requirements of
the National Structural Code of the Philippines, Volume 1, latest edition.

Refer to summary of Materials and Finishes

Substitution of Lumber

Any lumber equally good for the purpose intended may be substituted for kinds specified,
provided however, that the substitution be authorized in writing by the Architect.

ROUGH HARDWARE AND METAL FASTENERS

e Plates, straps, nails, spikes, bolts, joists, hangers, rods, dowels, fasteners, and
miscellaneous iron steel items shall be of sizes and types to rigidly secure member in place.

o Execution

Fit carefully mortise and tenon joists of all framing including tongues and grooves of
sheathing. Anchor all frames coming in contact with concrete, unless otherwise specified,
by means of 20 D nails, spaced not more than 0.20 m (8”) apart all around the contact
surfaces. Plane and dress side of frames that will receive the wallboards or sidings.

Wood nailers shall be in accordance with detail drawings or mentioned herein, nailing strips
shall be 1” x 2” at 16 inches on centers both ways. Fasten securely by expansion bolts or
other approved device at every (2) feet on center.

Make all exposed nails countersunk. Do scrubbing, metering and joining accurately and
neatly to conform to data

MILLWORK

SCOPE OF WORK

e Furnish materials and equipment and perform labor required to complete wooden jambs
and doors and ceiling panels and related rough carpentry work indicated in the drawings
and/or specified herein. Coordinate work with all other trades.

STORAGE AND PROTECTION

e Protect millwork against dampness during and after delivery.

e Do not bring in interior finish, including doors into building until plaster thoroughly dry.

PRODUCTS

e Lumber
Kiln dried, selected, quarter sawn containing not more than 12 % moisture, free from
imperfections impairing its strength, function and appearance with the same shade, color,
grain configuration.
Trademark is required in each piece of lumber.

e Plywood

For interior plywood, use class B plywood whose species and thickness conform to
schedule and drawings.



e Finish Hardware

EXECUTION

o  Workmanship
Make all wood finish and millwork true to details clean and sharply defined.
Set panels to allow free movement in case of swelling shrinkage.
Conceal means of fastening various parts together.

FINISH

o Mill fabricates and erects interior finish as indicated on the drawings. Machine sand at the
mill and hand smooth at the job.

e Separate with 7 inch stone-cut joints all interior trims set against concrete masonry or
wood.

e Make joints tight and in a manner to conceal shrinkage. Secure trim with fine finishing nails,
screws, or glue where required.

e Set nails for putty stopping.

e Make window and door trim single length.

e Meter molding at corner, cope at angles.

wOOoD JAMBS

e Set doorframes plumb and level and brace until built-in.

e Anchor wood frames to masonry with approved metal anchors on each side of jamb. Place
top and bottom anchors 8 inches from head to floor.

WOOD SHELVING
e Each shelf shall be supported on a continuous wood cleat at walls.
e Secure cleats to masonry walls be expansion bolt or approved fastening device.
HARDWARE
e Accurately fit and install all required finish hardware items.
o |f surface-applied hardware is fitted and applied before painting, remove all such items,
except butts, and reinstall after painting work is completed.
WOOD DOORS
SCOPE OF WORK

e Furnish all materials and equipment and perform labor required to complete flush doors /
panel doors.

SAMPLES



Submit sample corner sections of wood doors and jamb for approval of the Architect.

C. PROTECTION

Protect door adequately from scratches, and other stains with heavy building appear

D. PRODUCTS

Fabricates

Assemble joints and doors with water resistant glue. Keep door under pressure until glue
has thoroughly set.

Sand smooth finish doors. Provide with joints and clean cured molding.
Keep faces free from defects or machine marks that will show through the finish.
Flush doors Hollow Core

Provide doors with cross bending/solid section and edging. Make face veneer first
quality-selected plywood or lawanit as indicated in the drawings or as specified herein.

E. EXECUTION

Installation
Cut, trim and fit each door to each frame and hardware accurately.
Give allowance for painter’s finish and possible swelling or shrinkage.

Provide not more than 1/8-inch clearance at lock end hanging styles and not more than
inch at bottom.

Round all corners to 1/16-inch radius. Level slight lock and rail edge.
All doors shall operate freely and all hardware shall be properly adjusted and functioning.

GLASS JALOUSIE / STEEL / ANALOK WINDOWS AND FRAMES

A. SCOPE OF WORK

Unless otherwise specified, the Contractor or his Sub-Contractor shall furnish all materials,
tools, equipment apparatus, transportation, labor, supervision, management, and
incidentals necessary and required for the completion and satisfactory performance of work
in strict accordance with this section of the specification and the applicable drawings,
subject to the terms and conditions of the Contractor.

B. SHOP DRAWINGS AND SAMPLES

The Contractor shall before proceeding with the manufacture/assembly glass jalousie/steel
windows prepare and submit complete manufacturing and installation drawings in full size
and in triplicate, together with samples of member, section and hardware to be used for the
approval of the Architect. Windows to be manufactured shall conform to the approved
drawings and samples.

Submit shop drawings of metal windows for approval. The drawings shall show complete
details of construction, anchorage and samples.

Guarantee



All steel works shall be guaranteed for one year from final acceptance of the Owner and
the Architect.

C. PRODUCTS

¢ All members shall be hot-rolled new billet steel with frame and ventilator section not less
than 25mm deep from front to back. Frame members to be of equally designed section only
at points where called for by the detail drawings and continuous angle pins, as indicated
on drawings shall be furnished. For frame at sills, zee type section of special design. With
offset permitting downtrend left of the vent member to set flush when vent is in a fully closed
position shall be used. Ventilator member shall have integral weathering baffles providing
double flat weathering contacts of not less than 6mm width on all four sides of the vent.
Muntin shall be 22mm x 25mm rolled to a section.

D. EXECUTION
e Construction

e Corners of vent shall be metered, electrically butt-welded and ground smooth. Corners of
frame and all other window, joints and intersection of muntin with frame and vent members
shall be coped and electrically welded. Muntin bars except where ventilators are to be
continuous from head to sill and from jamb to jamb. Muntin cross joints shall be rigidly and
neatly interlocked with faces flushed. Frame section and vent sills shall have weep-holes
to provide drainage. Continuous weather drips shall be provided where required at the
heads for side hinges ventilators or door. Windows and doors shall be designed for glazing
from the outside with wire glazing clips and steel casement putty. All units shall be prepared
for and supplied with necessary standard hardware, and for screen plans or drawings.

e Mullions

Rolled-steel T-bars, pipes, plate or other formed section or a combination of the as shown
on drawings shall be furnished where two or more window units are installed in the same
opening.

e Installation

No window unit shall be allowed, in any case, to be installed in place in the formwork
previous to pouring concrete. Instead, grooves for grouting shall be caused to be formed
along the side and heads of wall openings as indicated on detail.

Windows shall be erected and prepared openings by experienced window erection men.
They be set plumb and true securely wedged and anchored as shown on detailed drawings
and held in alignment during construction. All contacts between window and door wall units
and adjacent steel including mullions shall be tightly sealed or bedded in mastic or
approved sealing compound applied by the Contractor Ventilators shall be carefully
adjusted before glazing.

Standard anchors, clips, and mullions, bolts or screws shall be provided by the window
manufacturer provided suitable sinkages and frames for all mortised or counter-sunk
hardware and insert steel reinforcement drilled and tapped for attaching all hardware.
Frames in masonry shall have steel adjustable anchors for each jamb, spaced
approximately 0.60m on center. Provide special anchors for securing to concrete as
detailed.

Steel Doorframes or jambs formed to details shown with rebates to receive the doors. Make
allowance of not more than 3mm clearance for doors. Neatly form all returns and edge.
Frames shall be smooth and free from warp and buckle, the finish work shall be strong and
rigid, neat in appearance and free from corners, and shall be reinforced and may be
metered, their full length welded length and dressed of flush on the exposed surface.
Meters shall be well formed and in true alignment. Set frames properly and braced against



displacement during construction operation. During masonry work, grout the jambs solidly
with masonry mortar. Protect all metal frames during construction.

Field Painting

Prior to or immediately after steel windows has been erected and before glazing, one coat
of oil-based metal protective paint shall be applied. A second coat shall be applied after
putty has dried and set, not sooner than 3 weeks after glazing.

Glass and Glazing

Windows shall be glazed from the outside, using steel grade sash compound. Glass panels
shall be bed-putted secured in place by copper-covered spring wire glazing clips furnished
by the door manufacturer, and then face-puttees to a neat trim line. Glass shall be 6mm
thick, clear, American or European made, unless other thickness is indicated on the
drawings or as specified in the Schedule of Windows.

CEMENT FINISHES

SCOPE OF WORK

Furnish materials and equipment and perform labor required to complete all plain cement,
plaster finish.

Samples

Submit test panels for Architect’s approval before execution of the work.

EXECUTION

Plain cement plaster finish

Provide all walls indicated with three coats of cement plasters (scratch coat, brown coat,
finish coat). Mix each coat in the proportion of 1 part Portland Cement to Three parts sand
by volume.

Apply the scratch coat with sufficient materials and pressure to insure a good bond and
then scratch to a rough surface. Provide a thickness of 3/8-inch scratch coat.

Apply brown coat one day after applying scratch coat, with a thickness of 3/8 inch and level
to a flat even surface. When stiff enough, trowel with a wooden float and cross hatch or
broom lightly and evenly to secure a good mechanical bond for the finish coat. Wet the
surface and keep from drying out for at least three days.

Apply finish coat seven days after the application of brown coat. Provide thickness of 1/8
inch. Keep the finish coat damp but not saturated for a period of seven days.

CERAMIC TILEWORK

SCOPE OF WORK

Furnish materials equipment and perform labor required to complete all types of tile works.
Samples

Submit samples of floor and wall tiles including all required beads and moldings.

EXECUTION



Application of scratch coat.

Thoroughly dampen but not saturated, surfaces of masonry or concrete walls before
applying the scratch coat. Make surface areas appear slightly damp. Allow no free water
on the surface.

On masonry, first apply a thin coat with pressure, then bring it out sufficient to compensate
for the major irregularities on the masonry surfaces to a thickness of not less than % inch
at any point.

Evenly rake scratch coats, but not dash coats, to provide good mechanical key for
subsequent coats before the mortar applied by dashing until it has hardened.

On surfaces, not sufficiently rough to provide good mechanical key, dash on the first coat
with whisk brown or otherwise disturb mortar applied by dashing until it has hardened.

Floor Tile Installation on Mortar Bed

Before spreading the setting bed, establish lines of borders and center the field work in the
both directions to permit the pattern to be laid with a minimum of cut tiles.

Clean concrete sub-floor then moistens but not soaked. Afterwards, sprinkle dry cement
over the surface and spread the mortar on the setting bed.

Mix mortar and one part Portland Cement to three parts sand. Tamp to assure good cover
the entire area and screened to provide a smooth and level bed at proper height and slope.

Pitch floor to drains as required.

After setting bed has set sufficiently to be worked over, sprinkle dry cement over the surface
and lay tile.

Keep tile joints parallel and straight over the entire area by using straight edge.

Tamp the tiles solidly onto the bed using wood blocks of size to ensure solid bedding free
from depressions.

Lay tiles from centerlines outward and make adjustment at walls.
Wall the installation on mortar bed.

Before application of mortar bed, dampen the surface of the scratch coat evenly to obtain
uniform suction.

Use temporary or spot grounds to control the thickness of the mortar bed. Fill out the mortar
bed even with grounds and rod it to a true plane.

Apply the mortar bed over an area no greater than can be covered with tile while the coat
is still plastic.

Allow no single application of mortar to be %4 inch thick.
Completely immerse wall tiles in clean water and soak of at least %2 hour. After removal,
stack tiles on edge long enough to drain off excess water. Re-soak and drain individual tiles

that dry along edges.

Apply a bond coat 1/32 — 1/16 inches which to the plastic setting bed or to the back of each
sheet or tile.

Press tiles firmly into the bed and beat into place within one hour.



Lay tile fields in rectangular block areas not exceeding 25 by 25 inches.
Grouting

After tile has sufficiently set, force a maximum of grout into joints by trowel, brush or finger
application

Before grout sets, strike or tool the joints of cushion-edgetile to the depth of the cushion
Fill all joints of square-edged tile flush with the surface of the tile. Fill all gaps and slips.
During grouting, clean all excess grout off with clean burdock, cloth or sponge.
Cleaning

Sponge and wash tile thoroughly with clean water after the grout had stiffened. Then clean
by rubbing with damp cloth or sponge and polish

Clean with dry cloth.

RESILIENT TILE FLOORING

SCOPE OF WORK

Summary
The General Conditions apply to all work under this section of the specification.

Unless otherwise specified, the Contractor shall furnish all materials, tool, equipment,
apparatus, appliances, transportation, labor, supervision, management and incidentals
necessary and required for the completion and satisfactory performance of work in strict
accordance with this section of the Specifications and the applicable drawings, subject to
terms and conditions of the Contractor.

PRODUCTS

Vinyl Tiles

Details and color schemes to be determined by Architect.
Tile Adhesive

As manufacturer’s specifications.

Floor Divider Strips

Heavy top strips, brass %4 inch top thickness with an offset or projection below the top of
the strip and extending it from one side.

EXECUTION

Preparation of surface

Clean the floor thoroughly of all dirt, grease, paint drops, etc. leaving a surface suitable for
the installation of the vinyl tile the resulting concrete surface therefore, shall be smooth,
even thoroughly dry and clean, before a layer of the manufacturer’'s adhesive is laid to
receive the tile in accordance with the manufacturer’s primer.

If the Engineer so requires, because of the concrete surface conditions, the manufacturer’s
primer shall prime the concrete surface.



A.

Laying Vinyl Tile Workmanship

The Vinyl Tiles shall be laid according to details and color scheme approved by the
consulting Architect and shall be carefully matched and the seams cut. All seams and
edges shall be cemented carefully smug fit with the manufacturer's adhesive for the
purpose. The surface of the finish floor shall be left smooth, clean and in first class
condition.

Only experienced men shall be employed in this work.

All borders shall follow the line of the permanent fixtures and the width of the border may
vary to allow for variations in the dimensions of rooms, size of tiles and design selected.
The tiles shall but against the base floor level. Approved metal moldings shall be provided
at door openings and such points where so required.

Do not begin work until work of other trades including painting has been completed.

Floor divider metal

Floor divider strips (heavy top strip), ¥4 inch thickness with an offset or projection below the
top of the strip and extending from it on one side, shall be laid straight and true between
Vinyl Tile flooring and other floor finishes like cement, terrazzo, granolithic, tile, etc. This
projection provides a bearing surface for a vinyl tile and brass strips to the flush. Where
jointing occurs at door openings, strips shall be set directly under center of doors.
Cleaning, Waxing, and Polishing

At completion of the work, the Contractor shall clean all Vinyl Tile works, remove all cement
dirt or other foreign substances.

Apply two coats of water emulsion wax and polish each coat to produce a well-polished
finish.

Do not permit traffic on finished floors unless they are protected with heavy papers.
Adjustments

The installation shall be thoroughly inspected and all necessary adjustment shall be made
within one-month time.

Tiles that have not “seated” in level glance with surrounding tiles shall have heat applied
locally or quickly rolled to surrounding floor tile level. Repair tile showing minor fracture,
shall have heat locally applied and then quickly rolled.

Tiles showing broken corners or fracture line entirely across their surface shall be warmed
and then removed. Substitute new tile of same color and thickness.

WROUGHT IRON GRILLES

SCOPE OF WORK

Furnish all labor materials, equipment, plant and other facilities necessary for fabrication,
delivery and installation of all security grill work shown on drawings and as herein specified.

All work under this division shall be subject to the General Conditions accompanying these
specifications. The Contractor and the Sub-Contractor for this portion of the work is required
to refer thereto.

GENERAL



e The Contractor shall furnish and installs all wrought iron grillwork indicated on the drawings
or specified herein.

C. FABRICATION

e All work is to be first quality, by experienced craftsman and fabricated in a shop capable of
producing the higher grade of metal work and whose principal business is the manufacturer
of architectural metals.

¢ Alljoints and splices shall be electrically welded and ground smooth.
o Before delivery to the job site, all wrought iron grille work shall be shop painted with a coat
of rust inhibitive primer such as red lead.

e All seams shall be ground smooth.

D. INSTALLATION

o All work shall rigidly install in a first-class manner done by experienced mechanics.

E. GUARANTEE

e Furnish guarantee to Owner per requirements of the General Conditions for period of one
year after date of final acceptance of building.

SPECIFICATIONS FOR STRUCTURAL WORKS
Working Drawings

e This “General Notes & Specifications for Structural Works” shall form a part of the Structural
Plans.

e In the interpretation of these structural plans, indicated dimensions shall govern and
distances or sizes shall not be scaled for construction purposes.

¢ Incases of conflict in details or dimensions between the Architectural and Structural Plans,
refer to the Engineer or his authorized representative for final decision.

e In cases of conflict between the Structural Plans and the General Notes and Specifications,
the Plans shall govern.

A. DESIGN LOADS
e Dead Loads

The design loads unless otherwise specified in the structural plans are as follows:

Concrete 150 pcf
Partitions (As reflected on plan) 20 psf (minimum)
Concrete Topping 25 psf
Ceiling Utilities/Mechanical/Electrical/ Plumbing 5 psf

The Architect and building contractor shall get the approval of the Structural Engineer
for any loading different from exceeding these loads.

The Concrete Hollow Block partition and R.C. walls as indicated in the structural
plans. Additional CHB and R.C. walls shall be subject to the approval of the Structural
Engineer.

e Live Loads

The design live loads unless otherwise specified in the plans are 50 psf:



Classrooms 40 psf
Corridor / Stair 100 psf
Roof 20 psf

These design live loads shall never be exceeded at any time during the life of the structure
without the written consent of the Structural engineer.

It shall be the responsibility of the Owner of the building to get the approval of the Structural
Engineer of any live load that will be imposed on any area of the building different from and
or exceeding the design live loads specified herein.

No portion of the building shall be used as temporary storage of construction materials in
excess of the design live loads with the consent of the Structural Engineer.

e Earthquake Loads

The design earthquake loads are as per the provision of the “Uniform Building Code (USA)
1994 Edition” for Earthquake Zone 4. These loads are assumed to be statically applied to
the structure.

e Wind Loads

The design wind loads are as per the provision of the “National Structural Code for Building
(PHIL) 20017

e Equipment Loading

Equipment not indicated in the plans shall be not installed without the approval of the
Structural Engineer.

The manufacturer shall submit equipment data specifying the weight, and its reaction at the
base, and its vibration characteristics.

B. REINFORCED CONCRETE CONSTRUCTION
e Cement shall conform to Portland Cement ASTM C150.

e Concrete aggregates shall conform to ASTM C33 except the aggregates failing to meet
these specifications but which have produced concrete of adequate strength and durability
may be used to the approval of the Structural Engineer.

e Water used in mixing concrete shall be clean and free from injurious amounts of oil, acids,
alkalis, salts, organic material or other substances deleterious to concrete or steel. In
addition, the mixing water for pre-stressed concrete shall not contain deleterious amounts
of chloride ion.

¢ Reinforcing bars shall conform to ASTM A615.

e Admixtures to be used in concrete shall be subject to prior approval by the Structural
Engineer.

e Cement and aggregates shall be stored in such a manner as to prevent their deterioration
or the intrusion of foreign matter.

Concrete cylinder samples for strength tests of each glass of concrete shall be taken not
less than twice a day nor less than once for each 50 cum. of concrete or for each 490 sq.m.
of surface area place. The cylinder samples for strength tests shall be taken cured and
tested in accordance with ASTM C172, ASTM C31, and ASTM C39.



C.

D.

Acceptance of Concrete

Concrete poured will be considered satisfactory if the average of all sets of these
consecutive strength test falls below the required fc’ and not individual strength test falls
below the required fc’ by more than 500 psi.

Core tests and load tests

If individual tests of laboratory cured cylinder samples produced strength more than 500
psi below fc’ core test and or load tests may be resorted subject to the approval by the
Structural Engineer.

Mixing of Concrete

All concrete shall be mixed until there is a uniform distribution of the materials and shall be
discharged completely before the mixer is recharged.

Conveying of Concrete

Concrete shall be conveyed from the mixer to the place of final deposit by methods that will
prevent the separation or loss of materials.

Depositing of Concrete

Concrete shall be deposited as nearly as practicable in its final position to avoid segregation
due to re handling or flowing.

Curing

Concrete shall be maintained in a moist condition for at least 7 days after placing. Wet
burlap may be laid over the slab constantly applied with water.

CONCRETE MIXES

Unless otherwise indicated in the drawings, the minimum 28-day cylinder compressive
strength shall be as follows:

a) Foundation fc’ = 3000 psi

b) Columns fc’ = 3000 psi

c) Slab on Fill fc’ = 3000 psi

d) Suspended beam & Slab fc’ = 3000 psi

e) All others fc’ = 2000 psi
FOOTINGS

Assumed allowable soil bearing capacity, in the absence of soil investigation report, is 2000
psf. The Contractor shall verify actual soil condition at site.

Existing underground pipes, tunnels, etc., shall be brought to the attention of the
Structural Engineer for evaluation.

An excavation adjacent to an existing structure shall be provided with adequate sheet piling
by the Contractor. The sheet piles shall be properly designed to resist earth and water
pressure as well as surcharge loading on the footings of the adjacent existing structures.

Unless otherwise detailed in the plans CHB wall footing shall be as per figures on Sheet
SS-1.



e RC Slab on fill other than pressure slab @ basement shall be .125m thick with 10-mm bars
at 0.30 m.o.c. each way unless otherwise indicated in the plans.

o All earth fill supporting ground slabs for flooring, parking, sidewalk, etc., shall be compacted
to 90% proctor in layers of 0.30m. Unless otherwise specified by the Structural Engineer.

E. REINFORCED CONCRETE BEAMS

e Unless otherwise noted in the plans or specifications camber all RC beams at least 6 mm
(1/4”) for every 4500mm (15’) of clear span except cantilevers which shall be 19mm (3/4”)
for every 3000 mm (10’) of clear span.

o |f there are two or more layers of reinforcing bars, use 25-mm separators spaced at 0.90
m.o.c. In no case shall there be less than two separators between layers of bars.

¢ If beam reinforcing bars end in a wall, the clear distance for the bar to the farther face of
the wall shall be not less than 5 bar diameters. The reinforcing bar shall terminate on a
standard 90 degrees hook.

e Beam reinforcing bars supporting slab reinforcement shall be 25 mm from the bottom of
the finish.

e When a beam crosses a girder, rest beam bars on top of the girder bars. At column
intersection girder bars shall be on top of beam bars.

e Lengths of bar cut off and bar clearances shall be as specified in Sheet S-1.

e Top bar splices shall be located at mid-span and bottom bar splices at column supports.
Unless otherwise indicated in the plans splice lengths shall follow those given for
development length as per figure on Sheet S-1.

F. REINFORCED CONCRETE SLABS

e Unless otherwise noted in plans or specifications, camber all R.C. slabs 3mm (1/8”) per
3000 mm (10’) of shorter span.

e |If slabs are reinforced both ways, bar along the shorter span shall be placed below those
along the long span at the center and over the longer span bars near the supports.

e Lengths of bar cut off shall be as specified in Sheet SS-1.
e Concrete covering shall be 18 mm for top and bottom bars.

e Unless otherwise specified by the Engineer, bar chairs shall be provided at least 600 mm.
each way to support top and bottom bars separately.

G. REINFORCED CONCRETE COLUMNS

¢ Unless otherwise indicated, the column pedestal embedded in the ground shall be 50 mm.
larger than the column as per plan at the basement floor level, or ground floor level if there
is no basement.

e Construction joints in columns shall be located at the top of the pedestal (basement floor
line, or ground floor line if there is no basement) or at least a distance above the floor equal
to the maximum dimension of the column or 1/6 story height.

o All ties shall be fastened to column vertical reinforcement by means of wires at all
intersection portions of ties and columns rebar.



Not more than one-half (1/2) of the total number of bars shall be spliced at the same level.
The lap be 1.3 Id of the bar development length. Splices shall be staggered at a distance
of at least 40 bar diameters.

Column bar splice lengths shall follow those tabulated for development on Sheet SS-1.
Lap welded splice maybe used ion lieu of the above. The capacity of the weld provided
shall be 125% larger than the tensile capacity of the bigger bar being spliced. No butt-

welded splices are allowed unless otherwise permitted by the Structural Engineer.

Confinement ties shall be provided on all columns at beam column intersections as shown
in S-1.

H. REINFORCED CONCRETE WALLS

J.

Unless otherwise indicated in the plans, the R.C. wall horizontal bars shall be inside the
vertical bars — (retaining wall).

Reinforcing bars shall have at least 30mm concrete clearance except in 100-mm wall or
less where they shall be at the center.

Carry vertical bar 600 mm above floor level to provided for splices when necessary.
Elsewhere stop at 50 mm. below the top of the slab, the bar shall terminate on a standard
90-degree hook.

Horizontal and vertical bars conforming to ASTM A615 shall have a minimum splice lapping
and wired with No. 16 G.I. wire provided that splices in adjacent bars are staggered at least
1.50 m.o.c. Not more than one-half (1/2) of the total number of bars shall be spliced at the
same line. Splices shall be staggered a distance of at least 40 bar diameters.

All opening on walls or slabs less than 300mm thick shall be reinforced as per Figure on
Sheet SS-1.

At wall intersections and corners, the anchorage length provided shall be as shown on
Figure on SS-1.

C.H.B. WALLS

Unless otherwise specified, the vertical and horizontal reinforcements for CHB shall be as
indicated in the standard details.

Lintel beams to be used shall be (t x 0.20m.) reinforced by 4-12 mm bars with 10 mm at
300 mm o.c. ties where “t” is the CHB wall thickness.

Lintel beam shall be provided at top of CHB wall openings. It shall extend at least 200mm
beyond the openings.

For high walls, lintel beams shall be provided at 3000mm o.c.

For long walls, stiffener columns shall be provided at 3000mm o.c.

Where CHB walls adjoin R.C. Columns and beams, provide dowels on R.C. column and
beams prior to pouring to match CHB wall reinforcement. The dowels shall be 12mm bars
at 600 mm. o.c.

Where columns and beams have been poured without the CHB wall dowels, provided %’

dia bolts at 400mm o.c. These anchors shall be drilled and grouted w/ conc. Epoxy. No
chipping off of concrete columns and beams is allowed unless permitted by the Engineer.

STRUCTURAL TOLERANCE



Unless otherwise specified by the Engineer, the following are the acceptable structural
tolerances for cast-in-place concrete construction. All dimensions, which are not within the
required tolerances, shall be corrected prior to pouring of concrete. Tolerances for pre-cast
concrete construction shall be V2 of the values given below:

a) Cross sectional dimensions and location of reinforcement, pre-stressing steel and
pre-stressing steel ducts.

Dimensions less than 200 mm - + 6mm
200mm to 600 mm - + 9mm
Over 600mm - +12mm
b) Member lengths or height - 6mm per 3.0 meters

(Max. limitation = 12mm)

c) Deviation from straight line - 6mm per 3.0 meters
(Sweep and or plumpness)

d) Locations of bar cut-off or bonds +50mm
K. CONCRETE PROTECTIONS FOR REINFORCEMENT

The following minimum concrete cover shall be provided for reinforcing bars. For bar bundles,
the minimum cover shall equal the equivalent diameter of the bundled bars needed but not be
more than 2 inches on the tabulated minimum whichever is greater.

e Cast-in-place concrete (pre-stressed concrete construction)

a) Cast against and permanently
Exposed to earth 75 mm

b) Exposed to earth or weather
20mm dia. and larger 50 mm

c) Not exposed to weather or in contact with ground,
Slabs walls and joints.

36 mm dia. and smaller 19mm
No. 14 and No. 18 38mm
Beams, girders and columns
Principal reinforcements, ties
Stirrups or spirals 38mm

L. REINFORCING BARS

¢ Allreinforcing bars shall be deformed conforming to ASTM A615-68 unless otherwise noted
in the plans the minimum yield strength of the reinforcing bars to be used corresponding to
the structural member shall be as enumerated below:

a) fy=233,000 psi for 12mm & smaller sizes
b) fy =40,000 psi for 16mm & larger sizes

e Splice and anchorage lengths requirements follow those set for development length (Id) as
shown in SS-1 unless otherwise indicated in the plans or approved by the Structural
Engineer.

e Equivalent metric size bars when used shall be as per tabulations below:

No. 3 10mmg
No. 4 12mmd
No. 5 16mm
No. 6 20mmJ
No. 8 25mmJ



No. 9 28mmg

No. 10 32mmg

No. 11 36mmg
M. STANDARD HOOK

e A standard hook for rebars if required shall be either of the following:

A semicircular turn plus an extension of at least 4-bar diameter but not less than 62mm at
the free end of the bar.

A 90-degree turn plus an extension of at least 12 bars diameter at the free end of the bar.

¢ Minimum diameter of bend measured on the inside of the bar shall be as follows :

10mmd to 25mmg - 6 bar diameter
28mmJJ to 36mmg - 8 bar diameter
No.14 to 18 - 10 bar diameter

N. WELDED SPLICES

e Lap welded splices when used shall develop a resistance equal to at least 125 percent of
the tensile capacity of the bar being spliced.

o Butt-welded splice when used shall be considered 75% efficient. The remaining 50%
capacity to develop 125 percent of the tensile capacity of the bar shall be provided for by
an additional welded lap splice connection on the same joint.

e The Contractor for approval shall submit details of all welded splices by the Structural
Engineer.

e  Only certified welders shall be allowed to perform welding operations. These welders shall
be subject to the approval of the Work Engineers.

e Testing of welds shall be by X-ray Method (non-destructive tests) unless otherwise directed
by the Structural Engineer.

e Connection of crossing bars by track welding is not permitted.
PLUMBING WORKS
A. GENERAL

e Scope of Work
The work to be undertaken in this Division shall consist of the furnishing of all materials,
labor, tools, equipment and other facilities and equipment and the satisfactory performance
of all work necessary of complete installation, testing and operation of the plumbing system
in accordance with the applicable consisting of, but not necessarily limited to the following

Water distribution and supply pipes to equipment and plumbing fixtures.

Install storm drainage system which include canopy drain, roof downspout, junction
boxes and connection to storm drain or to open channel or to on the low ground.

Provide oil, waste and vent pipes system and connection to septic tank and connection
of outlet waste line to nearest existing storm drain.



Install plumbing fixtures, fittings, trims and accessories for the toilets.
Leakage tests of water supplies, sanitary and storm drainage system.
Pressure test of newly installed water system.

Disinfecting of water distribution system.
Submit certificate of test on installed equipment and piping system.

Secure all permits and licenses as required.

Prepare and submit reproducible Final As-built plans and (4) set of white prints signed
and sealed by Registered Sanitary Engineer or Master Plumber.

Furnish a written one-year warranty on the plumbing and equipment installation.

Investigate and coordinate with other trades of all possible conflicts of plumbing works
with others.

Coordinate with Other Trades

The Contractor is required to refer to the General Conditions and to all architectural,
structural, electrical and mechanical plans and specifications and shall investigate all
possible interference and conditions affecting this work.

Responsibility

The contractor and all persons or Companies providing or both for this project are specially
referred to the General Conditions of the Specifications and the various other contract
documents, which may affect the completion of any work of the other trades. In the absence
of complete agreement among the Sub-contractors of the General Contractor (Authorized
by the Owner), supply dealers, or others affected by the construction, the General
Contractor is to be held responsible for the Coordination and completion of all the works.

Drawings and Specification

The General Drawings and these Specifications are complementary to each other and any
labor or materials whether called for or both if necessary for the successful operation of
any particular type of fixtures or equipment specified under this contract shall be furnished
and installed without additional cost to the Owner.

Intent

It is not intended that the drawings shall show every pipe, fitting, valve and appliance. All
such items, whether specifically mentioned or not, or indicated on drawings, shall be
furnished and installed necessary to complete the system in accordance with the best
practice of the plumbing trade and to the satisfaction of the Owner/Architect.

Permits and Inspection

The Contractor shall obtain and pay for all permits bonds and inspection fees and shall be
responsible for all penalties incurred by himself or his agents.

Workmanship

All works shall be performed in first class and neat workmanship by plumbers and their
work shall be satisfactory to the Architect and to the Owner.

Code to be followed



All plumbing work to be done shall be in accordance with the National Plumbing Code of
the Philippines and with the requirements of all applicable laws of the Republic and all local
codes and ordinances.

MATERIALS

Approved Materials

Within 30 days after the award of contract, the Contractor shall submit for the Owner’s
Representative approval, four (4) copies of all equipment and materials he proposes to use
under this contract.

After written approval of the above list, and before purchase of any equipment or material,
the Contractor shall submit for approval four (4) complete sets of detailed information
consisting of manufacturer’'s bulletins, shop drawings and part list of equipment and the
materials to be provided under this contract.

The Contractor shall assume the cost of and the entire responsibility for any change in the
work as shown on the Contract, which maybe occasioned by approval of materials other
than specified.

Standard for Materials

All materials shall conform to the standard listed below:

Centrifugal cast iron pipe - ANSI A21.6

Cast iron soil pipe fitting - ANSI A21.6

Black Iron Pipe - ASTM a 53 Standard, Schedule 40
Malleable Iron Fittings - ASTM A — 338

PVC pipe and fittings - ASTM - D 1784, CS 256 for water

Pressure pipes, sanitary Il, Series 1000 for waste and vent pipes.

Union patent (malleable iron, for ferrous pipes): U.S. Federal Specifications
WW U - 531. Type B Zinc — coated.

Non-reinforced concrete sewer, storm drain and culvert pipe - ASTM C-14-82

Galvanized Iron Pipe - ASTM A — 53, Schedule 40
Reinforced concrete culvert, storm drain and sewer pipe - ASTM C 76-84
Cement - ASTM C150 — 86 Type |
Deformed reinforcement bar - ASTM A496

Alternate Materials

Use of any materials, device, fixtures and appurtenances not specified in these
specifications maybe allowed, provided that such alternate item has been approved in
writing by the Owner’s Representative and Contractors claim for its suitability. The cost for
testing shall be paid for by the Contractor.

Test shall be done by any agency approved by the Owner's Representative and in
accordance with generally accepted standards. In the absence of such standards, the
Owner’s Representative may specify the test procedure.

To any substitution, all health and safety requirements shall be observed.

The Contractor shall, together with his bid, submit a list of materials which he intends to
use in list of the materials specified in the contract documents which he believes he cannot
supply and stating the reason for the substitution. Material shown in this list shall be
installed as specified and no further request for substitution shall be made except when he
can show a valid reason.

Request for substitution shall be accompanied by:

e Reason for substitution;
o Certificate of test indicating quality of substitute materials;



e Cost comparison with materials originally specified.

Identification of materials

Each length pipe, each fitting, trap, fixture and device used in the plumbing and piping
system shall be cast, stamped or indelibly marked on name, the weight, the type, the class
of product when as required but the standard mentioned in the Sub-section 2.2 mentioned
above.

All plumbing fixtures and materials installed without the above trademarks shall be removed
and replaced with properly marked fixtures and fittings without any extra cost to the Owner.

e Materials schedule

PIPE AND FITTINGS MATERIALS

GIP Sch. 40 | PVC Sanitary Il | Cast Iron | CU
ITEMS Standard Series 1000 Pipe (CIP) Type
L
A. Plumbing X (indoor)
1. Cold water supply
2. Hot water supply X
3.0utdoor Sanitary Sewer X
system
4. Indoor House drain System X
5. Downspout X
6. Soil, waste (Sch.20)
7. Vent X
Legend:
Gl - Galvanized Iron Pipe
PVCP - Polyvinyl Chloride Pipe
CIP - Cast Iron Pipe
Cu Type L - Copper Pipe
¢ Notes:

Where uneven settlement at pipe joints is likely to occur, use Gilbault joint or the other
suitable flexible fittings.

Gl pipe when buried underground shall be given corrosion protection (painted with coal tar
enamel and wrapped with non-water absorbent and painted again with coal tar enamel and

wrapped with non-water absorbent felt).

Gate Valves and Check Valves

Of Valves Disc Stem Body Connection | Standards Remarks
75 mm (3”) and
Larger check . Iron  with
Valves,10.5 kgs/cm? S\.N'ng - Bronze Flanged AWWA

. Disc . ¢.500-71
(150 psi) Trim
63mm (2-1/2") and sma-
ller check valves, 10.5 Lift Disc ) All Bronze Female Federal
kgs/sq.cm. (150psi) Threaded WW-V-58
Working pressure.
75mm (3”) and larger Iron  with
Gate valves exposed ) Risin Bronze Flanged AWWA
10.5 kg/sq.cm.(150psi) 9 Trim ¢.500-71
working pressure.




63mm (2-1/2") and Federal

??lel(zzsgqatcemva(l;/ ggpsi) OS&Y | All Bronze | Female \S/E);SC s WW-

working pressure. Threaded

75mm (3”) and larger For use with
gate valves 10.5 kgs/sq.cm - IBBM AWWA - pumping
(150 psi) working pressure. install.

e Notes:

Swing Check valves 75mm and larger shall be provided with spring or weighty load control
attached to flap disc axle.

When valves are placed or located in a box or compartment the valve stem shall be non-
rising but provided with VALVE OPEN and CLOSE indicator attached to stem.

Hose Bibbs

Hose bibb shall be size 13mm (1/2”) male and 19mm (3/4”) hose thread, bronze body
conforming to ASTM Specification B62 suitable for cold water pressure up to 10.5 kg/cm
(150psi), equal or similar to No. 58 Chicago hose valve screwed connections, with rubber
composition disc, American Standard Taper Pipe Thread on the inlet and standard hose

thread on male outlet.

Pipe Hangers

Horizontal Runs:

Adjustable mild steel or malleable iron pipe hangers

Vertical Runs:

Mild steel clamp or collars

Hangers for water and vent pipes:

For 63mm (2-1/2”) and larger: Band Type 6.285mm x 32.5 mm (4" x 1%4”) flat mild steel
black iron with round iron rod with plates and knots.

For 50mm (2”) and smaller: Split Ring Type with 9.4mm (3/8”) iron rods with inserts,
plates and knots, toggle bolt clamps expansion shield.

Jointing

Drains

Cold Water Lines:

Flanged Joints Gasket “Garlock” of equal Screwed Joints: U.S.
Federal Specification GG — P —251.

Sanitary Drainage Lines: Lead and oakum CISP, PVC cement or
Rubber ring for PVC.

Storm Drainage Lines:

Cement mortar for concrete drain pipes, PVC cement for PVC pipes.
Dissimilar Pipes: Adapter fittings shall be used.

Similar or equal to “ASA” Model No.- 40B, with Type 125mm

Strainer or approved equal.

Floor drains (at toilets/baths): “ASA” Model No. — 40B, with Type 125mm strainer or
approved equal.

Balcony drains: ASA No. 40 — 9A

Roof Drains: ASA No.10 — 8.2



Outdoor Pipe Lines, Appurtenances

e Sewer Junction Boxes
-2000 psi reinforced concrete with pre-cast R.C. cover provided 2 recessed steel lifting
eyes.

e Area- Drain Catch Basin — 2000 psi R.C. with cast iron grating cover.
e Storm Drain Junction Boxes — 2000 psi R.C. cover provided 2
o Recessed lifting eyes.
e Sewer Pipe Concrete Encasement — 3000psi R.C.
Float Valve

e Shall be hydraulically operated, pilot controlled diaphragm actuated, single seated with
disc. Valve shall open wide when float is at low water level and close drip type when
float is high level. Class 125 Cast Iron body with bronze trim.

Testing of Materials

Samples of various types and kinds of materials shall be approved by the

Owner’s Representative before any work is started. During the progress of work, a sufficient
number of samples to ascertain the quality, maybe tested and the cost of such samples
shall be included in the price bid by the Contractor. Results of test shall be submitted to the
architect for evaluation at least working days before materials is due for installation the job.

INSTALLATION
e General
Cutting and repairing

The work shall be laid out in advance and any cutting of construction shall be done with the
written permission of the Owner's Representative or his authorized representative.
Roughing in for pipes and fixtures shall be carried out along with the construction of the
building of structure. Openings shall be left in walls and floors of proper sizes correctly
located for the pipes but the contractor shall do any additional cutting needed in case of
error or omission and shall properly replace any concrete work or flashing around the pipes
as maybe required without additional cost to the Owner.

All items to be embedded in concrete shall be thoroughly cleaned free from all rust, scale
and paint.

Protection

The Plumbing Contractor shall protect all his work and materials from loss, injury or
defacement. Protection of fixtures and materials shall be provided by boards, papers and
or cloth as required as required, and any loss, damage or deface materials shall be
replaced by the Plumbing Contractor at his own expense.

Installation

The work throughout shall be executed in accordance with the best practice of the trade
and in the best and true manner under the direction of the licensed Sanitary Engineer or
Master Plumber and to the satisfaction of the Owner’s Representative who will interpret the
intent of the contract drawings and specifications and shall have the power to eject any
work or materials which are not in full accordance herewith.

The piping in any location shall be closed-up, furred-in, or
Covered before the examination and testing of it by the government inspector, Owner or
their representative.



Plumbing Fixtures and Equipment:

All bids to be considered shall include installation of all plumbing fixtures shown on the
drawing and specified by the Owner’s Representative.

All plumbing fixtures and equipment shall be installed free and open in a manner to prove
easy access for cleaning and shall be furnished with all brackets, cleats, plates and anchor
required to support the fixtures and equipment rigidly in place.

After installation of a any or all the plumbing fixtures for the building, same shall be kept
clean and in working order and shall not be used by any one until the building has been
formally turned over to and accepted by the Owner.

Fixtures, fittings, trims, faucets, escutcheon, traps and waste pipes that are exposed to
view in finished spaces shall be brushed, with polished chromium plating or nickel finish,
unless otherwise specified.

The Plumbing Contractor shall be responsible for the supply of fixture fittings (or trims)
which are not provided with the fixture but required for the complete installation. All fixtures
shall be carefully checked to determine the items that must be provided to complete the
installation.

All fixtures shall be provided with the individual shut-off valve so that any fixture maybe
separately controlled without affecting other fixtures supplied from the same distribution
line.

All flushometer valves shall be equipped with vacuum breaking devices.

Fittings

All change in size of soil waste and drain lines shall be made with reducing fittings or
reducers.

Where it becomes necessary to use short-radius fittings in any other locations, prior written
approval of the Architect shall be obtained.

No fitting or connections that offers abnormal obstruction to flow shall be used.
Enlargement of a 75mm (3”) closet bend or stub to a 100mm (4”) pipe is acceptable.
Cleanout Plugs and Traps

Cleanout Plugs

Cleanout installed in connection with cast iron-bell and spigot shall consist of a long —
sweep quarter bend, or one or two eight-bends extended to an easily accessible place, or
where indicated on the drawings.

An extra-heavy, cast brass ferrule with counter-sunk tap screw cover shall be caulked into
the hub of the fittings and shall be even or level with finish floor or wall.

Where clean-outs in connection with thread pipes are indicated and are accessible, they
shall be cast-iron drainage T pattern 90 degree branch fittings with the extra heavy brass
screw plugs of the same size as the pipe up to, and including 100mm (4”).

Traps

Every plumbing fixtures connected to the sanitary drainage system shall be equipped with
a trap. Traps are specified to be supplied with the fixture, i.e. water closets and urinals.

Each trap shall be placed as near to the fixture as possible.



Traps installed on hub and spigot type shall be extra-heavy cast iron.
Traps installed on threaded type shall be recessed drainage pattern.
Sleeves and Supports

General

Pipe sleeves, pipes support, and fixture shall be furnished and set, and the Contractor shall
be responsible for their proper permanent locations.

Pipes shall no be permitted to pass through columns, footings, beams or ribs unless noted
on the drawings or with the written approval of the Owner’s Representative.

Pipe Sleeves

Pipe sleeves shall be installed and properly secured in place at all points where pipes pass
through masonry of concrete.

Pipe sleeves except sleeves through footings shall be sufficient diameter to provide
approximately ¥4” clearance around the pipe or insulation.

Pipe sleeves in walls and partition shall be cast-iron or steel pipe.
Flashing sleeves shall be installed where pipes pass through waterproofing membrane.

The sleeves shall be provided with an integral flashing flange or a clamping device to which
a flashing shield can be clamped or soldered.

The space between the pipe sleeve shall be made watertight by inserting packed-oakum
and filling the remaining space with poured lead or epoxy and caulking thoroughly.

Escutcheon shall be installed around all exposed pipes except water closet starts or bends
passing through finished floors, walls or ceilings. Escutcheons shall be of sufficient outside
diameter to cover the sleeve opening and shall fit snugly around the pipe. Escutcheons
shall be cast-brass chrome plated of the approved size and make, provided with a set
screw to properly hold escutcheons in place.

Fixtures and Equipment Supports and Fastening

All fixtures and equipment shall be supported and fastened in a safe and satisfactory
manner.

Inserts shall be securely anchored and the anchors shall be properly filled with mortar.
Inserts shall be installed even or level with finish wall and shall be completely concealed
with the fixtures and installed.

Where through bolts are used, they shall be provided plates or washers at the back and set
so the heads, nuts, cap nuts and screw heads shall be chromium plated and shall be
provided with chrome plated brass washer.

Use a water closet floor flange for mounting fixtures with an appropriate ball wax as gasket.
Use stainless steel bolt and knots to fasten the flange and foot of the water closet.

Hangers, Anchors, Guide Inside Buildings

All piping shall be rigidly supported by means of approved hangers and support. Piping
shall be supported to maintain required position and pitching of lines to prevent vibration
and to secure piping in place and shall be so arranged as to provide space for expansion
and contraction.



Hangers shall conform to the standard details but the contractor may, if he elects use other
commercial hangers having parts not lighter than indicated on the details, provided that he
has obtained prior to written approval of the engineer. Chains, straps, perforated bars or
wire hangers will not be permitted.

Inserts shall be cast-iron steel and shall be of type to receive a machine bolt in one
horizontal direction and shall be installed before the concrete is poured.

Vertical runs of pipe shall be supported by mild steel clamps or collars spaced not more
than two floors apart.

Schedule of hangers on water piping shall be as shown on the detailed plan.
Ceilings, Plates, and Flashing:

Floor, Walls and Ceiling Plates:

Where uncovered or exposed pipes through floor, finish walls or finished ceilings, they shall
be fitted with chromium plated steel plates.

Plates shall be large enough to completely close the hole around the pipe and shall be
squared, octagonal, or round with the less dimension not less than 38mm (1 '2”) larger than
the diameter of the pipe.

Joints and Connections
Fixture connections:

Closet bolts shall not be less than 6mm (1/4”) in diameter and shall be equipped with
chromium plated cap nuts washers.

The system shall hold this water for a full 30 minutes during which time there shall be drop
more than 100mm (4”).

If and when the Architect decides, the additional test is needed such, as an air or smoke
test on the drainage system, the Contractor shall perform such test without additional cost
to the Owner.

Pressure Test for Water System

Upon completion of the roughing-in and before setting fixtures, the entire hot and cold water
piping system shall be tested at a hydrostatic pressure one-and-half times the expected
working pressure in the system when in operation, and proved tight this pressure (but not
less than10.57 kg/cm or 150 psi) for a period of two hours.

Where the portion of the water piping system is concealed before completion, this portion
shall be tested separately in a manner similar to the described for the entire system and in
the presence of the Owner’s Representative.

Leakage Test for the Water System

Leakage test shall be conducted after the satisfactory completion of the pressure test and
shall consist of an examination of all joints for leakage test for the completed pipeline.

The pressure to be maintained during the test shall be the designed working pressure of
the system.

Leakage test shall be made only after the minimum of 24 hours after the pipe to be tested
has been filled with water. No test shall be made until at least 7 days after the last concrete
thrust or reaction backing has been cast with standard cement.



The duration of each leakage test shall be two hours unless otherwise specified by the
Architect.

Each section of pipeline shall be slowly filled with water and the specified test pressure,
measured at the point of lowest elevation, shall be applied by means of a positive
displacement type pump, in manner satisfactorily to the Owner’s Representative.

Before starting the leakage test, all air shall be expelled from the pipe. All exposed pipes,
fittings and valves, joints shall be examined for leakage during the test.

ALLOWABLE LEAKAGE RATE PER 100 JOINTS PER OR PIPE DIAMETER AT
PRESSURE STIPULATED.

PRESSURE LEAKAGE RATE

PSI Kg/cm? Liters/Hour Liters/2Hour
50 3.50 1.45 2.90

75 5.30 1.75 3.50

100 7.00 2.05 4.10

125 8.80 2.30 4.60

150 10.50 2.50 5.00

200 14.00 2.90 5.80

Defective Work

If inspection or test shows any defect, such work or materials shall be replaced and the
inspection and test repeated until satisfactory to the Owner’s Representative.

All repairs to piping shall be made of new materials at the expense of the Contractor.
No caulking of screw joints or holes will be accepted.
Disinfection of Water Distribution System

The entire water system shall be thoroughly flushed and disinfected with chlorine before it
is placed in operation.

Chlorinating materials shall be either liquid chlorine or hypochlorite, as specified, and shall
be introduced into the water lines in a manner approved by the Owner’s Representative.

The chlorine dosage shall be such as to provide not less than 50mg per liter of available
chlorine.

Following a contact period of not less than 24 hours, the heavily chlorinated water shall be
flushed from the system with clean water until the residual chlorine content is not greater
than 2 tenths (0.02) mg/L. All valves in water lines being sterilized shall be closed several
times during the testing period.

Disinfection of Water Tanks

The water tanks and reservoir shall be thoroughly finished and disinfected with chlorine
before it is placed in operation.

Chlorinating materials shall be liquid chlorine or hypochlorite, as specified and shall be
introduced into the water tanks and reservoir by swabbing and approved protection for the
worker’s safety shall be provided during the swabbing work.

The chlorine dosage shall be such as to provide not less than 50 parts per million (50ppm)
of available chlorine.



Following a contact period of not less than a period of 24 hours, the heavily chlorinated
water shall be flushed from the system with clean water until the residual chlorine content
is not greater than two tenths (0.02ppm).

e Refer to Structural Specification for Reinforcement

¢ Painting

All exposed soil, waste and vent piping of cast-iron is asphalt or tar coated shall be given
two coats of shellac and two coats of oil enamel finish coating.

Color Code

All exposed piping, shall be adequately and durably identified by distinctive color paints
as follows:
Cold water pipe - Blue
Hot water pipe - Blue with Red bands at 1.00m on center
Aluminum - Gray Green
Storm water pipe - Orange
Sewerage pipe - Black
Vent pipe - Gray

GUARANTEE

e The Plumbing Contractor shall furnish to the Owner a written guarantee covering the
satisfactory operation of the plumbing installation in all its part for a period of one year after
date of acceptance. During this period the plumbing contractor shall repair or replace any
defective work and pay for any repair or replacement cost.

WATER RESERVOIRS

e Piping, fittings, and miscellaneous metal works
Furnish and install all pipes, fittings, valves, specials, pipe supports, miscellaneous metal
works and all required appurtenances as shown in the plans and as required to make the
entire water tank piping system operable.

All materials furnished and installed shall be new and guaranteed free from defects, in
design materials and workmanship.

Adequate protection, measures shall be provided to protect pipe, fittings, valves and all
other materials from damage and injury during storage and installation.

Wall pipe sleeves shall be cast-iron seepage ring or anchor ring.
e Manhole Frame Cover

All casting for manhole frames shall tough gray iron, free from wraps, cracks, holes, swells,
and cold shuts, and approximately 3.2mm (1/8”) thick.

All casting shall conform to the requirements of ASTM Standard A-48 for gray iron casting.
e Ladder Rungs
Ladder rungs inside the reservoir shall be 19mm (3/4”) diameter round bars, stainless steel

for outside the reservoir, shall be cast iron and as shown in the drawing They shall be
placed on the walls as shown in the drawings.



Installation

All pipes shall be carefully placed and supported at the proper lines and grades and where
possible shall be sloped to permit complete draining.

Piping runs shown in the drawings shall be followed as closely as possible, except for minor
adjustments to avoid architectural and/or structural features. If major relocation is required
they shall be subjected to the approval of the Architect.

Piping shall be properly supported by suitable anchors, brackets, or hangers. Vertical pipes
shall be anchored by suitable galvanized steel traps. Pipes supports shall be provided as
shown on the plans and whatever else necessary to prevent strain on joints to facilitate
taking down pipes.

Carefully inspect all pipes and fittings before installation. Inspection of pipes shall include
light tapping with a hammer to detect cracks or defects. No pipe, fittings or valves are
cracked or show defects shall be used.

All pipes and fittings shall be carefully cleaned immediately before installation. Every open
end of a pipe shall be carefully capped or plugged before leaving the work.

Pipe Jointing

Flanged Pipe shall true to length. Joints shall be made up square with even pressure upon
the gaskets and must be perfectly watertight. Gasket shall fit the outside dimension of the
pipe accurately so that surplus materials projects out into the flow area. The completed joint
shall be smooth and properly aligned.

Pipe Through Walls

All equipment shall be supplied from reputable firms engaged in the manufacture of each
particular item. The entire assembly when installed shall be given a start-up and test run to
prove that all specifications have met before acceptance. The test duration shall be 24
hours.

G. EQUIPMENT

All equipment shall be supplied from the reputable firms engage in the manufacture of each
particular item. The entire assembly when installed shall be given a start-up and test run to
prove that all specifications have met before acceptance. The test duration shall be 24
hours.

The equipment and installation shall be guaranteed for a period of at least one-year trouble
free operation.

H. PUMPS

General

The specification herein stated is basic guides only. Another items not so indicated but
which are obviously necessary for the proper operation of the system as intended shall be
supplied and installed, in accordance with accepted engineering standards.

Manual of operation and maintenance and list of spare parts shall be supplied together with
the equipment.

The supplier shall submit at least four (4) copies of pumps performance curves showing
among others, the pump rating and the pump efficiency, properly marked out.

Accessories to be supplied for each pump shall include non-slam type check valve (Cla-
val), two vibration insulators and two gate valves, of size as the pump suction and another



discharge and rated 68 kg/cm? (150psi) for each pump and pipe fittings necessary for
complete installation.

Price quoted shall include cost of delivery of all quoted items to the jobsite, proper
installation and pump and motor installation dimension drawings.

The brands, names and place of manufacture of pumps, motors, valves, controls and all
accessories where applicable shall be indicated in the quotation. Include also a description
of the pump impellers being offered.

A metal name plate indicating in indelible letters for the correct specifications of the pump
and motors shall be properly attached to the assembly at a location such that the
information written thereon can be conveniently read by all concerned.

e Booster Pumps for the Hydro-pneumatic System
Number of units: Two identical units.
Capacity of each unit: As shown in the drawings.

Type: Centrifugal horizontal-end suction vertical split, coupled to an electric motor in
common base, suitable for pumping domestic water supply.

Electric Motor Drive: 230 V, 3 Phase, 60 cycles open drip proof.

Motor Controls: Reduced voltage magnetic starter, H-O-A switches over load relays,
alternators and pressure switch to stop and start the pumps at high and low pressure cut-
off/cut-in and liquid level detector at reservoir to prevent pump from running dry.

Accessories: Vibration insulating hose connection at suction and discharge line and
pressure relief valve at discharge only.

e Pressure Tanks

Vertical Tank, stainless steel and 100 psi rating. The tank capacity is shown in the drawing.
Provide with accessories as relief valve, sight glass tube level indicator encased in copper
or stainless steel tubing, fully automatic air volume controller device, pressure gauge
(in100man dial face diameter), cocks, pressures switch and drain valve.

As-Built Drawings

The plumbing Contractor, shall mark down with the red pencil on the two sets of plumbing plans
all the revision, omissions, and or additions to various plumbing installation, drawings as the
construction progress. One set of the plans as marked shall be submitted to the Architect after
completion of the work.

Before the final payment is made to the Contractor, he shall submit to the Owner, As-Built
drawing incorporating all the change made and noted in the marked plans retained by him. The
As-Built Drawings shall be prepared on reproducible form.

The Plumbing Contractor shall prepare and submit the As-Built Drawings without extra cost to
the Owner.

Miscellaneous

¢ Throughout the construction period, open ends of all installed pipelines shall be kept closed
by temporary plugs. Drainage lines shall not be kept closed by temporary plugs. Drainage
lines shall not be used to conduct dirty construction wash-water, especially those with
cement, to avoid possible clogging.



The contractor shall provide a temporary fire protection system, at each building during the
construction period. This shall be of sufficient capacity to put out any fire that maybe break
out at any of the building floors due to the construction operations. This is in addition to
temporary extinguisher required.

A temporary potable water supply shall be available to construction workers at each
building floor as the construction work progress.

A temporary human excreta disposal system shall be provided by the Contractor to serve
the workers during the construction period.

ELECTRICAL WORKS

GENERAL PROVISIONS:

WORK DESCRIPTION, GENERAL.:

The work to be done under this specification consist of fabrication, complete details of the
electrical works at the subject premises and all work and materials incidental to the proper
completion of the installation except those portions of the work which are expressly stated
to be done by others.

All works shall be in accordance with governing codes and regulations and with the
specifications.

The requirements with regards to materials and workmanship specify the required
standards for the furnishing of all labor, materials, and appliances necessary for the
complete installation of the work specified herein and indicated on the drawings.

These specifications are intended to provide a broad outline of the required installation but
are not intended to include all details of design and construction.

CODES, INSPECTION, PERMITS AND FEES

The work under this contract is to be installed according to the latest requirements of the
following:

1. Philippine National Building Code
2. Philippine Electrical Code
3. Electric Cooperative in that areas

All construction permits and fees required for these works shall obtain by and at the
expense of the Contractor. The Contractor shall furnish the Architect, the Engineers and
the Owner of the final certificate of inspection and approval from the concerned government
authorities after the completion of the work. The Contractor shall prepare all shop drawings,
as-built plans and other paper work required by the approving authorities.

The Contractor shall secure approval from authorities of all plans for construction.

RECORD OF DRAWINGS

The contractor shall record all deviations of the actual installation based on the contract
drawings. Upon completion of work, the Contractor shall submit two copies of the as-built
drawings indicating the work installed and finished including new information (revisions) not
originally shown in the contract drawings to the Engineers for the approval as to



conformance with the design concepts and compliance with pertinent code provisions. After
such approval, the Contractor shall submit the as-built drawings original to the Owner.

COORDINATION

Coordinate timing of installation with work of other trades.

Systems provided shall be completed and operable and shall include required accessories
fastenings and supports.

Determine required locations, arrangements and quantities of equipment and materials
from drawings, schedules and specifications.

All equipment shall be installed in strict compliance with manufacturer’'s recommendations.

On certain items of equipment specified on other contracts requiring electrical connections,
the Contractor shall provide such connections as required.

MINOR MODIFICATIONS

The plans as drawn are based upon architectural plans and details. Show conditions as
accurately as possible to indicate them to scale. The plans do not show all fittings
necessary to fit the building conditions. The location of outlets, apparatus, and equipment
shown on the plan are just approximated. The Contractor shall be responsible for the proper
location in order to make them fit, with architectural details and instructions from engineers
representative at the site.

GUARANTEE

The Contractor shall guarantee that the electrical system is free from all grounds, from all-
defective workmanship and materials that will remain in good condition for a period of one
year from the date of acceptance of work. This Contractor at his own expense shall repair
any defects appearing within the aforementioned period.

The Contractor shall indemnify and save the Owner, the Architect and the Engineers from
and against all liability for damage arising from injuries or disabilities to persons or damage
to property occasioned by an act or omissions of the Contractor or any of his subcontractors
including any and all expenses, legal or otherwise which maybe incurred by the Owner, the
Architect or the Engineers in the defense of any claim, action and suit.

APPROVALS, SUBSTITUTIONS, Etc.

Wherever hereafter the word “Approval” or “Approved” (make, type, size, arrangement,
etc.) are used specifically with regard to manufactured items, etc., or wherever it is desired
to substitute a different make or type, all information pertinent to the adequacy and
adaptability of the proposed apparatus, shall be submitted to the engineers for their
approval before the apparatus is ordered or installed.

SUB-CONTRACTS, Etc.

This Contractor shall be held fully responsible for the work of any sub-contractor or
manufacturer performing work for or supplying materials as it is intended that the entire
electrical work when finally delivered to the Owner shall be ready in every respect for
satisfactory and efficient operation.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner to the
satisfaction of the Architect and Engineers, who will jointly interpret the meaning of the



drawings and specifications and shall have power to reject any works and materials which
in their judgement are not fully in accordance therewith.

BASIC MATERIALS AND METHODS

GENERAL

e Furnish and install all conduits, joints, outlet boxes, wires and miscellaneous materials
required for wiring, as specified herein and as shown on drawings.

e Furnish and install all power and control wiring to all equipment except as otherwise
specified.

o Perform test and adjustments and submit specific reports herein.
POLYVINYLCHLORIDE CONDUIT

e General: Standard trade size, heavy wall, manufactured to NEMA TC — 2 type rated for 90-
degree C cable.

e Materials: Polyvinyl chloride conduit extruded use Atlanta or approved equivalent.
¢ Nominal Size: 20mm diameter minimum.

e Couplings and Fittings:

e Use Limitations

As specified in the latest edition of the PEC.
Not permitted where subject to mechanical damage

e Pulling Hardware: flat fish tape with ball and flexible leather or polyethylene or manila rope.
Use of steel pulling cable not permitted.

CONDUIT INSTALLATION

e General: Install in accordance with applicable codes and recognized standard of good
practice.

e Actual routing subject to approval

o Joints: Make with approved couplings and unions to provide electrically continuous and
moisture tight systems.

CONDUCTOR INSTALLATION

e Place all wiring, in a raceway or types indicated. Provide all required and indicated
accessories for proper installation of all wiring

e Splicing:

Permissible only in junction boxes or similar accessible location. Number of splices held to
absolute minimum.

DISTRIBUTION PANEL BOARD-FUSIBLE SWITCH
e General: Furnish and install distribution and power panel boards as indicated in the panel

board schedule and where shown on the drawings. Panel boards shall be dead front safety
types, equipped with quick-break fusible branch switches and approved for service



entrance. The acceptable manufacturers of the panel board are General Electric and
Square “D” or approved equal.

Fusible switches: All fusible branch switches shall be quick-make, quick-break, with visible
blades and dual horsepower ratings. Switch handles shall physically indicate ON and OFF
position. Such handles shall be able to accept three padlocks having heavy duty industrial
type shackles. Covers shall be interlocked with the switch handles to prevent opening in
the ON position. A means shall be provided to allow authorized personnel to release the
interlock for inspection purposes when a switch is ON. A cardholder providing circuit
identification shall be mounted on each branch switch. Switches shall be provided with a
BussmanFusetron fuses or as noted on the drawings.

Bussing Assembly: Panel board bus structure and main lugs or main switch shall have
current ratings as shown on the board schedule. The bus structure shall accommodate
plug-on or bolted branch switches and motor starters as indicated in the panel board
schedule without modification to the bus assembly. Provide solid neutral (S/N) assembly
when required.

Equipment Rating: Switches and panel board bus structure shall be safe and without failure
withstand short circuits on the systems capable of delivering up to 50,000 amperes RMS
symmetrical, unless otherwise noted.

Cabinet: Panel board assembly shall be enclosed in a steel cabinet. The rigidity and gauge
of steel is to be as specified in UL Standard for Cabinets. The size of wiring gutters shall
be in accordance with UL Standard. Cabinets shall be equipped with a front door and shall
be full finish steel with rust inhibiting primer and baked enamel finish.

PANEL AND BOX

Box, plain steel front, complete with hinged door, polished metal catch and lock
Manufacturer’s standard finish. Repair any damage to finish in a manner acceptable to the
engineer.

Mounting: Flush and surface required.

Cardholder on inside of the door with clear plastic cover and complete type written schedule
of panel branch circuits. Leave spare circuits blank.

Nameplate: Required at each panel.

Installation: As shown, maximum distance from the floor to the highest breaker (centerline)
shall be 1.8m. Provided mounting materials required make connections specified as shown.
Use collars around mounting bolts or equivalent means to provide air space between
panels and walls.

Warranty: A warranty for a period of one year shall be provided for failure of components
resulting from normal use and/or factory defects.

SERVICE ENTRANCE

Service Voltage: 230V, single phase, 2 wire, 60 Hz.

Installation: Contractor shall furnish and install the complete service entrance, conduits and
accessories.

Conduits: Use RSC “NICHI” or approved equal.

LIGHTING

GENERAL



e Furnish, install and wire all equipment and materials required for complete lighting system
as specified as shown.

LIGHTING FIXTURES

e Fluorescent Fixture: housing - #22 gauge, B. |. Sheet formed, screw with machine stove
bolt and/or welded.

e Fluorescent Fixture Ballast: 230V, high power factor, rapid start, manufactured by Philips,
G. E. or approved equal.

e Wiring:

General: Fixture wiring shall comply with fixture manufacturer’'s recommendation and PEC
requirements.

Incandescent Fixtures: Use type TF wire in unwired fixtures. Minimum wire size 3.5mm”".

e Location: Approximately as shown. Modify to avoid other equipment or structural
components. Provide necessary conduits, wire, fittings and miscellaneous materials.

COORDINATION
e Coordination installation of all lighting fixtures with work of other trades

e Coordination exact location of fixtures with respect to suspended ceiling layout to achieve
uniformity.

SHOP DRAWINGS AND SAMPLES
e Prepare and submit for approval before manufacturing the following:

Fabrication drawings
Sample of each fixtures

WARRANTY

o All fixture components shall be covered with a warranty for a period of one year against
failure resulting from normal use and/or factory defects.

GENERATOR
e General
The generator shall be Kw standby duty, single phase, 2w, 60Hz, 1800 RPM,

240V, and shall have two bearings of the sleeve type and shall be direct connected to the
engine flywheel with a flexible coupling. The generator shall have full armature winding.
The transient voltage drop on sudden application of 100% rated load shall be less than
15%.

Voltage Regulator shall be of the same manufacturer as generator, with manual/automatic
switch.

Generator shall be open drift-proof construction with an over all efficient of at least 90% of
at full load.

The generator shall have full rated neutral brought out at the terminals for system use.



Conduits and Fittings:

Conduits in general shall be Intermediate Metallic Conduit (IMC).

No Conduits shall be used in any system smaller than 15mm internal diameter electric trade
size, nor shall have more than four (4) 90 degrees bends in any one run and where
necessary, pull boxes shall be provided as directed.

No wire shall be pulled into any conduits until the conduit system is completed in all details,
in the case of concealed work until all rough plastering machinery has been completed, and
in the exposed work until the conduit work has completed in every detail.

Wires and Cables

All wire shall be copper; soft drawn and annealed shall be of 98% conductivity, shall be
smooth and true of cylindrical form and vibration shall be within 1% of the actual size.

All wires and cables shall comply with the requirements of UL as they apply to the particular
usage.

All wires and cables shall be as manufactured by Phelps Dodge, American Wires and
Cables, or approved equal.

THHN/THWN can be used for the same size of wires provided the allowable current do not
exceed that of

All wires 8 mm” and larger shall be stranded copper.

For power system, no wire smaller than 3.5 mm” shall be used except for control leads
unless otherwise specified.

Installation

Installation shall conform to the requirement of the code.

Testing
The generator set shall receive the manufacturer’s factory load testing prior to delivery.
Prior to acceptance of the installation, equipment shall be tested on site for 8 hrs.
Continuous operation without any failure to show it is free of any defects will easily start
and be subjected to full load test or that load that is available at the job site. Should
failure occur during the testing, the Contractor shall rectify the deficiencies and shall

repeat testing procedure at his own expense and to the satisfaction of the owner.

On completion, of the installation, a factory trained supplier or dealer’s representative
shall perform start-up based on operating instructions book.

SPECIALTY WORKS

STRUCTURAL STEEL WORKS

Scope:

This section includes structural steel work complete.

General:



Connection for which details are not indicated shall be deigned in accordance with the
“American Institute of Steel Construction Manual of Sheet Construction” and shall be welded
and bolted.

Requirements.

Handling, shipping and storing of steel work.

All materials shall be handled shipped and stored in a manner that will prevent distortion or
other damage. Materials shall be stored in a clean location and keep properly drained. All
damage materials shall be replaced or repaired by at the expense of the Contractor.

Anchor bolts and sag rods shall conform to ASTM A 307 and applicable portions of A 36.

Structural carbon steel for plates, angles, or shapes shall conform to ASTM specification
A36.

Cold-formed, light gauge structural member shall be formed from sheet or strip not less than
5mm thick and conforming to “Specifications for the Designed Light Gauge Cold-Form Steel
Structural Members” of the American Iron and Steel Institute.

Saddle shall be standard manufactured products of section shown and shall be heat treated,
extruded aluminum alloy 6063-TS, conforming to ASTM Specification B221.

Expansion shields shall be of the style, type and size suited for the intended use. Shields
shall be accurately recessed and unless otherwise indicated shall be not less than 50mm
into concrete or masonry.

Bolts, nuts and washers shall be zinc-coated, regular commercial grade size as indicated
and shall conform to ASTM specification A307.

Power driven nails shall be steel, especially formulated to produce high ductility and
hardness and capable of being explosively driven through the medium to be attached.

Welding electrodes and rods for manual welding shall conform to AWS Specification A5.1
860.

Expanded metal lath shall be as indicated and shall be of the close mesh, heavy duty and
rigid type.

Nails shall be common or finishing of the proper sizes for the intended use and shall be of
the best commercial standard.

Stainless steel and anchor clips, bolts and plates shall be of configuration and sizes shown
and shall conform to the best commercial standard as approved.

Workmanship and finish shall be equal to the best practice of modern shops for the
respective work. Exposed surfaces shall have the smooth finish; sharp and well defined
lines. Section shall be well framed to shape and size with the sharp lines and angles; curved
work shall be sprung evenly to curves. All necessary rivets, lags and brackets shall be
provided so that the work can be assembled in a neat and substantial manner. Holes for
bolts and screws shall be drilled. Fastenings shall be concealed where practicable.
Thickness of metal and details of assembly and supports shall provide ample strength and
stiffness. Joints exposed to the weather shall be formed to exclude worker. Metal work shall
be provided with proper clearances. Works shall be fabricated and installed in a manner that
will provide for expansion and contraction, prevent the shearing of bolts, screws and other
fastening, insure rigidity and provide close fitting of sections.



¢ Inserts and sleeves. Inserts of suitable and approved type shall be furnished and installed
where necessary for the support of piping, mechanical equipment or apparatus, or other
work. Steel pipe sleeves of suitable types and size shall be provided where indicated and
where required for all pipe passing through floors, roofs or walls.

e Anchors and bolts shall be provided where indicated and where necessary for fastening
work in place. They shall be embedded in the concrete and masonry as the work progresses
and shall be spaced about 61cm on centers, unless otherwise indicated or specified. Sizes,
kinds and spacing of anchors not indicated or specified shall be necessary for their
purposes. All anchor and anchor bolts in exterior walls and in area exposed to weather shall
be zinc coated, all those in other location shall be coated heavily bituminous paint.

Structure’s subject to static loading.

e Holes for bolts shall be drilled or sub-punched and reamed except that where the thickness
of the material is not greater than the nominal diameter of the bolt plus 3mm, the holes may
be punched full size.

Common bolts.

e Bolts transmitting shear shall be threaded to such a length that not more than one thread
would be within the grip of the metal. The bolts shall be of such length that they will extend
entirely through the nuts with the beveled end outside the nut. Bolt heads and nuts shall be
drawn tight against the work with a suitable wrench not less than 38 cm long. Bolt heads
shall be tapped with a hammer while the nut is being tightened.

Shop Painting

o All structural steel work, except zinc coated surfaces and steelwork to be embedded in
concrete or mortar, shall be shop painted. Surfaces to be welded shall be not coated within
75mm of the weld, prior to welding. Surfaces shall thoroughly dry and clean when the paint
is applied. No painting shall be done in wet weather except undercover; the temperature
shall be above 45 degrees F but not over 90 degrees F. Paint shall be applied thoroughly.
Surfaces that will be concealed or inaccessible after assembly shall be painted prior to
assembly.

Cleaning

o Except as modified herein, surfaces shall be cleaned to bare metal by a suitable blasting
process. Surfaces that maybe damaged by blasting shall be cleaned to bare metal by
powered wire brushing or other mechanical means. Surface that will be enclosed from the
weather and subject to exposure no more corrosive than an indoor atmosphere controlled
for human comfort, maybe cleaned by wire brushing or other manual or mechanical means
for removal of loose mill scale, rust, dirt and grease. Baring surfaces, including contact
surfaces within friction type joints shall not be painted or galvanized but shall be coated with
rust preventive coating applied, applied in the shop. The coating shall be removed just prior
to field erection using a remover approved by the rust preventive manufacturer. The surfaces
when assembled shall be free from rust, greases, dirt and other foreign matter.

Pre-treatment

1. Except as modified herein, immediately after cleaning surfaces shall be coated with coat of
pre-treatment coating applied to a dry film thickness of 0.3 to 0.5 mil or be given a crystalline
phosphate base coating shall be applied only to blast-cleaned bare metal surfaces.

Match marking

¢ Members and component part of structures shall be assembled and match marked prior to
erection to ensure accurate assembly and adjustment of position on final erection. Painted
assembly markings shall be removed from any surface to be welded or riveted. Scratch or
notch marks shall be located in a manner that will not affect the strength of member or cause
concentrations of stress.



Erection

1. General. Except as modified herein, erection shall be done in accordance with the applicable
specifications and standards of the AISC “Manual of Steel Construction”. Erecting
equipment shall be suitable for the work and shall be in first class condition. Where parts
cannot be assembled, or fitted properly as results of errors in fabrication or of deformation
due to handling or transportation, such condition shall be reported immediately to the
construction architect/engineer and his approval of the method correction obtained The
correction shall be made in his presence. Bent or damaged parts shall be rejected. Steelwork
shall drain properly. Pockets in structure exposed to the weather shall be filled with
waterproof materials. Safety belts and lines shall be used by workers on high structures,
unless safe working platforms or safety nets are provided.

Assembly.

o The frame of steel structure shall be carried up true as shown and all match markings shall
be followed. Temporary bracing shall be used wherever necessary to support all loads to
which the structure maybe subjected, including equipment and operation thereof and piles
of materials. Such bracing shall be left in a place as long as maybe required for safety. The
various members forming parts of a completed frame after being assembled shall be aligned
and adjusted accurately before being fastened. Fastening of splices of compression
members shall be done after the abutting surfaces have been brought completely into
contact. No riveting, welding or bolting shall be done until match of the structure has been
stiffened and aligned properly. Bearing surfaces and surfaces, which will be in permanent
contact, shall be cleaned before the members are assembled. As erection progress, the
works shall be bolted or welded sufficiently to take care of all dead load, wind and erection
stresses. Splices will be permitted only where indicated. Erection bolts used in welded
construction maybe tightened securely and left in place, if removed, the holes shall be filled
with plug welds.

Field Welding

Shall be as specified for shop fabrication of welded construction. Any shop paint on surfaces
adjacent to joints to be field-welded shall be wire-brushed to reduce the paint film to a minimum.

Field Painting

All exposed surfaces of steelwork shall be shop painted. Surfaces where the shop coat of paint
to be damaged shall be retouched using the same system as the original shop painting.
Surfaces, which will be in contact after erection except when in contact with bolted and welded
connections, shall be given one finish coat before erection. The cleaning, pre-treatment and
priming of welds and the areas adjacent thereto shall be done promptly after the acceptance of
the weld and shall be as specified under the shop painting.

FIRE ALARM SYSTEM

e Furnish and install a Fire Alarm system as manufactured by Edwards or approved equal as
described in this specification and indicated in the drawings. The system is to be wired and
installed in accordance and left in the first class operating conditions.

e Operation: At each stairway, exits and other locations shown in the plans, there shall be
non-coded fire alarm station. At each location where shown, there shall be a bell or horn
operating in any station and shall cause all sounding devices to operate continuously until
the fire alarm station has been restored to normal. It shall also be possible for those in
authority to transmit a test signal in any station. The station and sounding devices shall be
connected to a control panel, which shall permit a small supervisory current to pass through
the entire system. A trouble bell shall also be provided and shall sound continuously in the
event of failure of the main power supply source or a ground fault at each installation
wearing circuits.

e Equipment: Install where shown a flush non-coded manual fire alarm station. Flush station
shall mount on standard outlet boxes with single gang cover.



¢ Install where shown on plans and under dome vibrating bell. Size and number of signals to
be located so that they may be heard by all occupants of the building.

e The Electrical Contractor shall provide and install smoke detectors, wiring and connection
flow switches. The fire alarm panel shall be factory wired to accept this and any other
devices specified herein or as shown on the drawings.

e Fire Extinguishers
Furnish and install eight (8) units of fire extinguishers, brand Stallion, 10 Ibs. Per unit,
mounted at 1.2 high at locations specified by the Consultant/Architect, four (4) units at the
first floor and four (4) units at the second floor.

DIGEST SPECIFICATION

1. Soil Poisoning Mapecon/Chlordane Solution F-3 orF-5 or approved equivalent.
2. Wood Preservation Cuprinol/Solignum or approvedequivalent.
3. Roofing Works 0.40mm thick Long-Span Roofing,Corrugated, Pre-painted

4. Concrete Works
a. Portland Cement Island, Republic or any equivalent brand but consistent
b. Rebars Structural grade conforming toBureau of Product Standard andASTM specifications
c. Tie wires Gauge 16 commercial G.I. wires

5. Masonry Works Non-load Bearing6” THK CHB, 4” THK CHB
6. Finishing Works
a. Glazed and Vitrified tiles Vitrified or Ceramic Tiles for toilet walls and floor, “Mariwasa, Fil-
Hispano” or approved equivalent.
b. Paints “Davies”/"Boysen” Quick-Dry, Latex,Red Lead Primer and Enamel Paintsor approved
quivalent.
7. Plumbing Works
. PPR PN16 (COLD) “Wavin, Thermovar, Bugatti” or approved equivalent with ISOstandard
b. PPR PN20 (HOT) “Wavin, Thermovar, Bugatti” orapproved equivalent with ISOstandard
c. G.1. Pipes “Mayer” Galvanized Iron, Gauge #40 approved equivalent
d. Drainage, Waste, Vent PVC pipes Polyvinyl Chloride for DWV System with ISO Standard or
approved equivalent.
e. Water Closet “Saniware, Karat”, 1.6 GPF Round Front or approved equivalent.
f. Lavatory “Saniware Monica, Sarah” Wall-Hung Type Lavatory or approved equivalent
g. Tissue Holder “Saniware, Sabrina” Porcelain Coated Tissue Holder or approved equivalent.
h. Faucets “Price Pfister”, Nickel-Plated, Plain or approved equivalent.
i. Floor & Roof drain Stainless Steel, beehive type with detachable stainless strainer.
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8. Electrical Works

a. Wires Type as specified, “Columbia”,“Philflex”, American Wires & Cables” or approved
equivalent.

b. Pipes & Fittings Rigid Steel Conduits (RSC) & Fittings or Intermediate Metal Conduit (IMC)
& Fiitings: “Nitchi” or approved equivalent. PVC Conduits (Thick-walled type) & Fittings:
“Neltex, Emerald, Moldex” or approved equivalent.

c. Wiring Devices “Panasonic’ or approved equivalent. (Convenience Outlet/Switch)
Convenience outlet shall be grounding type

d. Lighting Fixture Lamp: T5 “Philips, G.E or approved equivalent. Ballast: Electronic type
Lampholder: Heavy duty type

e. Pinlight Housing: 6” dia. aluminum withmirrorized reflector Lamp: Compact fluorescent, PL
type

f. Panelboard Branch circuit protection: Bolt-ontype (20AT — 70AT) “GE"Westinghouse, “Fuji”,
Mitsubishi”,“Square-D” or approved equivalentMain protection: Molded case type(for



100AT and above), OR Bolt-ontype (for 30AT — 70AT) “GE”Westinghouse, “Fuji”,
Mitsubishi”,“Square-D” Enclosure: Dead-front, Nema-1 (forindoor); Nema-3R (for
outdoor);flush or surface-mounted with appropriate ground terminals

g. Junction Box 4 x 4 PVC with cover & screw

h. Utility Box 2 x 4 PVC with cover & screw

i. Pull box Size as required; Nema-3R or Ga.#16 with cover and appropriate knock-outs, painted
(1 coat primer; 2coats gray paint)

9. Hardwares
a. Lock set “Schlage, Alpha”, or approved equivalent. Lever type for Classroom doors and Toilet
door for Person with Disability (PWD)
b. Door Hinges “Stanley”, Loose pin, wrought steel button tip ball, or approved equivalent.

10. Carpentry Works
a. Panel Doors Tanguile, Kiln Dried (1 %4” thk.)
b. Flush Doors Hollow core (1 %" thk) with Two face marine plywood, for toilet Doors Tanguile
Kiln Dried (1 %" thk)
. Door Jambs 2” x 6” (50mm x 150mm)Tanguile/Guijo/Yacal
. Windows (Front) Clear Glass panel blades in Jalouplus casing with transom(satin-finish) on
2” x 6” Tanguile/Guijo sill.
e. Windows (Rear) For Multi-storey; Steel CasementWindows with 4” thick clear glass
f. Chalkboards 4" thk. Lawanit Paint Finish on 2"x2"Tanguile, Kiln Dried Studs

o0



Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
fo this section or annexed in a separate folder.



Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a) A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
the SCC should state the manner in which they will be used, and under whose authority
(usually the Procuring Entity’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder
as prime Contractor for the use and convenience of the specialist contractors, each related
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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PROJECT

LOCATION
OWNER

PROGRAM OF WORKS
BACK UP QUANTITY COMPUTATION
REPAIR 2026 - REGION III - BULACAN - 011

: PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -

BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #10: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),

: Sta. Maria, Bulacan

: DEPARTMENT OF EDUCATION

A FACILITIES FOR THE ENGINEER

A.1 Provision of Field Office for the Engineer (Rental Basis) see item DUPA 4.00 mos.
B OTHER GENERAL REQUIREMENTS
SPL1 Project Billboard / Signboard see item DUPA 1.00 ea.
SPL2 Occupational Safety and Health see item DUPA 4.00 mos.
C.1 Mobilization / Demobilization see item DUPA 1.00 Lls.
8 (a) Removal of Metal Roofing 2,500.00 sq.m
L w Qty Area Wastage Total Area
2STY4CL 20.00 x 12.50 x 10.00 = 2,500.00 + - 2,500.00
8 (b) Pre - painted Metal Sheets (Corrugated, Long Span, above 0.427 BMT 2,500.00 sq.m
L H Qty Area Wastage Total Area
2STY4CL 20.00 x 12.50 x 10.00 = 2,500.00 + - 2,500.00
8 (e) Fabricated Metal Roofing Accessory (Ridge/ Hip Rolls/ Flashing/ Counter Flashing/ Valley Roll) 131.00 pc
L L/pc Qty Wastage Total Qty
RIDGE ROLL
2STY4CL 20.00 x 12.50 x 10.00 + 0.50 = 11.00
FLASHING
2STY4CL 250.00 / 2.20 = 113.64 + 5.68 = 120.00
9 (d) Removal of Ceiling 2,760.00 sqg.m.
L w Qty Area
INTERIOR CEILING
2STY4CL LGU 20.00 x 9.00 x 10.00 = 1,800.00
EXTERIOR CEILING
2STY4CL LGU 20.00 x 2.40 x 10.00 = 480.00 + 480.00
9 (f) 4.5mm Fiber Cement Board on Metal Frame Ceiling 2,280.00 sq.m.
L w Qty Area
INTERIOR CEILING
2STY4CL LGU 20.00 x 9.00 x 10.00 = 1,800.00
EXTERIOR CEILING
2STY4CL LGU 20.00 x 2.40 x 10.00 = 480.00 + 480.00
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9 (i) Blackboard = 5.76 sq.m.
L H Qty Area
4.80 x 1.20 x 1.00 5.76
10 (a) Conduit, Boxes and Fitting = 1.00 Ls
Qty
Electrical Conduit uPVC, 15mm@@ 466.67
RSC 20mm@ 10.00
Entrance Cap 20mm dia. 10.00
Junction Box, 4" x 4" G.I. 204.00
Utility Box, 2" x 4" G.I. 104.00
10 (b) Wires and Wiring Devices = 1.00 Ls
Qty
3.5 mm? THHN Wire, Stranded 2,800.00
8.0 mm? THHN Wire, Stranded 150.00
Electrical Tape 6.00
10 (¢) Lighting Fixture/ Fixture = 1.00 Ls
Qty
Duplex Convenience Outlet, Grounding Type, 20A, 250V 80.00 20.00 CL
3 Single Pole Wall Switches in One Switch Plate (10 AMP, 230V) 20.00
FL 2 x 40W Industrial Type 120.00
Wall Fan, 60W, 230V, 60Hz 40.00
1 -18W, 230V, 60Hz AC, Compact Fluorescent Lighting Fixture with Medium Base Keyless Type Porc 40.00
10 (d) Panel Board and Cabinets = 1.00 Ls
Qty
Panel Box, Circuit Breaker and Grounding System
Panel Box, Flush Type, 4 Branches 10.00
Circuit Breaker, 40A 2P 10.00
Circuit Breaker, 20A 2P 30.00
Grounding System
Grounding Rod, 2.4m x 16mm dia. 10.00
13 (a) Masonry Painting = 6,360.00 sq.m.
Front + Rear + Sides x No. of sides Length X Height = Areax?2
2STY4CL LGU 1 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 2 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 3 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 4 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 5 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 6 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 7 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 8 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 9 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
2STY4CL LGU 10 20.00 + 20.00 + 7.00 x 4.00 68.00 x 3.00 = 408.00
CEILING 2,280.00
13 (b) Wooden Painting = 168.00 sq.m.
Area x 2
Doors 1.00 X 2.10 X 40.00 = 168.00

Prepared:

CARL PAULO A. FERNANDO
Engineer III, Education Facilities
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DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: A1
Description: Temporary Facilities
Quantity: 4.00
Output : 1.00
Unit: Month
. . No. of No. of Hourly
A. Designation of Personnel Person Hours Rate Amount
Sub-Total (Labor) Php
B. Name / Capacity (Equipment) No. of No. of Hourly Amount
Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity g::t Amount
Rental of Office/ Storage House (including light and Month 4.00
water)
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. [Overhead,Contingencies and Miscellaneous (Ocm) 0 % of D.
F. |[Contractor's Profit _ % ofD.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. [Adjusted Total Cost (D+E+F+G) Php
I. |Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: SPL 1
Description:  Project Billboard
Quantity: 1.00
Output: 1.00
Unit: Each
. . No. of No. of Hourly
A. Designation of Personnel Person Hours Rate Amount
Construction Foreman 1 4.00
Skilled Laborer 1 4.00
Unskilled Laborer 1 4.00
Sub-Total (Labor) Php
B. Name / Capacity (Equipment) No. of No. of Hourly Amount
Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity (L:j::t Amount
8' x 8' Tarpaulin, 2 sets sq ft 64.00
Good Lumber (Frames) bd.ft 48.00
Assorted CW Nails kg 1.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (Ocm) ___ % ofD.
F. [Contractor's Profit _ % ofD.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. [Adjusted Total Cost (D+E+F+G) Php
I. |Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),

BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #10: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),

Location: Sta. Maria, Bulacan
Item: SPL 2

Description: Construction Safety and Health

Quantity: 4.00
Output : 1.00
Unit: Month
No. of .
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Safety Officer 1 320.00
First Aider 1 320.00
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
Unit
C. Name / Specification (Materials) Unit Quantity Cmt Amount
0s
First Aid Kit Ls 1
Personal Protective equipment (PPE)
Safety Helmet man - days 10
Safety Shoes man - days 10
Safety Gloves man - days 25
Signages and Barricades
PPE Signage (4' x 8") set 1
Safety First (4' x 4") set 1
Warning Signs (2' x 3') set 1




Caution Tape, 100 ft ‘ roll ‘

Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (Ocm) 0 % of D.
F. |Contractor's Profit _ % ofD.
G. |[Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
I. |Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -

BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),

BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE

) - (7m x 8m),
) - (7m x 8m),
) - (7m x 8m),

BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),

Project :
Location: Sta. Maria, Bulacan
Item: C.1

Description:  Mobilization and Demobilization

Quantity: 1.00
Output : 1.00
Unit: Ls
A. Designation of Personnel No. of No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 8.00
Unskilled Laborer 8.00
Sub-Total (Labor) Php
. . No. of No. of Hourly
B. N E Amoun
ame / Capacity (Equipment) Units Hours Rate ount
Self Loading Truck and Accessories 1 24
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity (l':J::t Amount
Sub-Total ( Materials) Php
D. [Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (Ocm) 0% of D.
F. |Contractor's Profit 0% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
I. |Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #10: TWO (2)- SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m).
Location: Sta. Maria, Bulacan
Item: 8 (a)
Description: Removal of Metal Roofing
Quantity: 2500.00
Output per hour: 19.167
Unit: sqm
No. of .
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 130.43
Skilled Laborer 1 130.43
Unskilled Laborer 2 130.43
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity ::Jnltt Amount
os
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___ % ofD.
F. |Contractor's Profit % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 8 (b)
Description: Pre - painted Metal Sheets (Corrugated, Short Span/ Long Span, below 0.427 BMT/ above 0.427 BMT
Quantity: 2500.00
Output per hour: 2.076
Unit: sqm
No. of .
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 1,204.24
Skilled Laborer 1 1,204.24
Unskilled Laborer 2 1,204.24
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity ::Jmtt Amount
os
G.l. Long-Span Roofing, Corrugated, Pre-Painted,
1220mm x 0.5mm BMT sam 561.80
Fascia Board, Fiber Cement 12" x 8' pc 10.00
L 20 x 20 x 2mm kg 221.40
L 38 x 38 x 4.5mm kg 66.00
3" Flat head Countersunk screw pc 160.00
J-Bolt (6mm dia.) pc 387.20
Teckscrew 2-%4" pc 4,494.40
Roof Sealant L 3.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___ % of D.
F. |Contractor's Profit ___ % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 8 (e)
Description: Fabricated Metal Roofing Accessory (Ridge/ Hip Rolls/ Flashing/ Counter Flashing/ Valley Roll)
Quantity: 131.00
Output per hour: 10.00
Unit: pc
No. of )
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 13.10
Skilled Laborer 1 13.10
Unskilled Laborer 1 13.10
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity ::Jmtt Amount
os
G.l. Flashing, Preformed, Pre-Painted, 0.610m x
2.440m x 0.5mm BMT pe 120.00
G.l. Ridge Roll, Preformed, Pre-Painted, 0.610m x 11.00
2.440m x 0.5mm BMT pe '
Blind Rivets pc 1,672.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___ % ofD.
F. |Contractor's Profit _ % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 9 (d)
Description: Removal of Ceiling
Quantity: 2760.00
Output per hour: 21.000
Unit: sqm
. . No. of No. of Hourly
A. Designation of Personnel Person Hours Rate Amount
Construction Foreman 1 131.43
Skilled Laborer 1 131.43
Unskilled Laborer 2 131.43
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
Unit
C. Name / Specification (Materials) Unit Quantity Cmt Amount
0s
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. [Overhead,Contingencies and Miscellaneous (OCM) ___ % of D.
F. |Contractor's Profit _ % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 9 (f)
Description: 4.5mm Fiber Cement Board/ 4.5mm Marine Plywood/ 6.0mm Marine Plywood/ 6.0 mm Ordinary Plywood on
Metal Frame Ceiling
Quantity: 2280.00
Output per hour: 1.243
Unit: sqm
. . No. of No. of Hourly
A. Designation of Personnel Person Hours Rate Amount
Construction Foreman 1 1,834.27
Skilled Laborer 1 1,834.27
Unskilled Laborer 2 1,834.27
Sub-Total (Labor) Php
. . No. of No. of Hourly
B. Name / Capacity (Equipment) Ucr)litc; Hours Rate Amount
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity gcr::t Amount
4.5mm Fiber Cement Board/ 4.5mm Marine Plywood/
6.0mm Marine Plywood/ 6.0 mm Ordinary Plywood on pc 792.00
Metal Frame Ceiling
i\tll]ektaICarrymg Channel (12mm x 38mm x 5m x 0.8mm be 890.00
Metal Double Furring Ch 1 (19 50 3
etal Double Furring Channel (19mm x 50mm x 3m x be 3056.00
0.5mm thk
Wall Angle 1" x 1" x 10’ pc 543.00
Preformed Wire Clip pc 13680.00
Rod Suspension Hanger with Adjustment Spring pc 2280.00
Steel Angle pc 2280.00
Fascia Board, Fiber Cement 12" x 8' pc 142.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___%ofD.
F. Contractor's Profit _ % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
I. Adjusted Unit Cost (H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 9 (i)
Description: Blackboard (2 sets each)
Quantity: 5.76
Output per hour: 0.776
Unit: sq.m
. . No. of No. of Hourly
A. Designation of Personnel Person Hours Rate Amount
Construction Foreman 1 -
Skilled Laborer 1 -
Unskilled Laborer 2 -
Sub-Total (Labor) Php
. . No. of No. of Hourl
B. Name / Capacity (Equipment) U?\itg Hours Ratey Amount
Sub-Total ( Equipment) Php
Unit
C. Name / Specification (Materials) Unit Quantity C::;t Amount
S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00
Plywood, Ordinary 1/2" x 4' x 8' pc 4.00
Finishing Nails kg 1.00
CWN, Assorted kg 2.00
Concrete Nails kg 1.00
MDF Board pc 2.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___%ofD.
F. |Contractor's Profit ___%ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),

)
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m)

BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #10: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m).

Location: Sta. Maria, Bulacan
Item: 10 (a)
Description: Conduit, Boxes and Fitting
Quantity: 1.00
Output per hour: 1.00
Unit: Ls
No. of No. of Hourl
A. Designation of Personnel 0.0 ourly Amount
Person Hours Rate
Construction Foreman 1 120.00
Skilled Laborer 1 120.00
Unskilled Laborer 1 120.00
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity gmtt Amount
0os
Electrical Conduit uPVC, 15mmgd pc 466.67
RSC 20mmg pc 10.00
Entrance Cap 20mm dia. pc 10.00
Junction Box, 4" x 4" G.I. pc 204.00
Utility Box, 2" x 4" G.1. pc 104.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) _ % ofD.
F. Contractor's Profit _ % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
RI NG #10° TWO (2) - SFCOND FI OOR Cl ASSROOMS (1 GLI TYPF Y- (7m x 8m)
Location: Sta. Maria, Bulacan
Item: 10 (b)
Description: Wires and Wiring Devices
Quantity: 1.00
Output per hour: 1.00
Unit: Ls
No. of
A. Designation of Personnel °-© No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 240.00
Skilled Laborer 2 240.00
Unskilled Laborer 4 240.00
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
Unit
C. Name / Specification (Materials) Unit Quantity Cmt Amount
0s
3.5 mm? THHN Wire, Stranded m 2,800.00
8.0 mm? THHN Wire, Stranded m 150.00
Electrical Tape pc 3.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___ % ofD.
F. |Contractor's Profit % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #10: TWO (2)- SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m).
Location: Sta. Maria, Bulacan
Item: 10 (c)
Description: Lighting Fixtures/ Fixtures
Quantity: 1.00
Output per hour: 1.00
Unit: Ls
No. of No. of Hourl
A. Designation of Personnel 0.0 ourly Amount
Person Hours Rate
Construction Foreman 1 208.00
Skilled Laborer 1 208.00
Unskilled Laborer 2 208.00
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity (l:Jmtt Amount
os
Duplex Convenience Outlet, Grounding Type, 20A, set 80.00
250V
3 Single Pole Wall Switches in One Switch Plate (10
AMP, 230V) set 20.00
FL 2 x 40W Industrial Type set 120.00
1 -18W, 230V, 60Hz AC, Compact Fluorescent
Lighting Fixture with Medium Base Keyless Type set 40.00
Porcelain Receptacle
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___ % of D.
F. |Contractor's Profit ___ % ofD.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7Tm x 8m),
BLDG #10: TWO (2)- SECOND FLOOR CLASSROOMS (LGU TYPE )- (7m x 8m).
Location: Sta. Maria, Bulacan
Item: 10 (d)
Description: Panel Board and Cabinets
Quantity: 1.00
Output per hour: 1.00
Unit: Ls
No. of )
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 40.00
Skilled Laborer 1 40.00
Unskilled Laborer 2 40.00
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity (l:Jmtt Amount
os
Panel Box, Circuit Breaker and Grounding System
Panel Box, Flush Type, 4 Branches set 10.00
Circuit Breaker, 40A 2P set 10.00
Circuit Breaker, 20A 2P set 30.00
Grounding System
Grounding Rod, 2.4m x 16mm dia. pc 10.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) _ % ofD.
F. |Contractor's Profit __ % of D.
G. [Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 13 (@)
Description: Masonry Painting
Quantity: 6360.00
Output per hour: 2.10
Unit: sq.m
No. of .
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 3,028.57
Skilled Laborer 2 3,028.57
Unskilled Laborer 3,028.57
Sub-Total (Labor) Php
. . No. of No. of Hourly
B. Name / Capacity (Equipment) Units Amount
ni Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity :.:Jnltt Amount
os
Neutralizer gal 128.00
Latex, Flat gal 509.00
Masonry Putty gal 318.00
Latex, Semi Gloss gal 509.00
Acri Color qrt 32.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) ___ % of D.
F. |Contractor's Profit ___ % ofDD.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l. Adjusted Unit Cost ( H/Quantity) Php




DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF SCHOOL BUILDINGS -
BLDG. #1 TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #2: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #3: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #4: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #5: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #6: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #7: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #8: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #9: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
BLDG #10: TWO (2) - SECOND FLOOR CLASSROOMS (LGU TYPE ) - (7m x 8m),
Location: Sta. Maria, Bulacan
Item: 13 (b)
Description: Wooden Painting
Quantity: 168.00
Output per hour: 1.89
Unit: sgq.m
No. of No. of Hourl
A. Designation of Personnel 0.0 ourly Amount
Person Hours Rate
Construction Foreman 1 88.89
Skilled Laborer 2 88.89
Unskilled Laborer 1 88.89
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment . Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity :.:Jnltt Amount
os
Enamel, Flatwall gal 8.40
Enamel, Semi Gloss gal 13.44
Glazing Putty gal 8.40
Paint Thinner gal 1.68
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) % ofD.
F. Contractor's Profit _ % ofD.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
l.

Adjusted Unit Cost ( H/Quantity)

Php




Section IX. Philippine Bidding Documents Related Forms

Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder’s disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GCC Clause 12 and its corresponding SCC provision.
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM
Project Identification No.: [Insert number]
To: [Name of Procuring Entity]
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the

undersigned, declare that:

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the
Procurement Project [Project Title];

b) 1/We offer to execute the Works for this Contract in accordance with the PBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,
is [insert information]

d) The discounts offered and the methodology for their application, if any, are: [insert
information);_or indicate N/A if no discount offered]

e) The total bid price in words and figures, after applying the applicable discount, includes
the cost of all taxes, such as, but not limited to/specify the applicable taxes, e.g. (i)
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and
duties], which are itemized in the Detailed Estimates.

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

g) If our bid is accepted, I/'we commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

I/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as
evidenced by the attached [State the Written Authority].

I/'We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’'s Name]

[Signature over Printed Name]
[Position/Designation]
[Date]
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Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be
submitted within ten (10) days after receiving the Notice of Award]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:

[Name of Procuring Entity], a government agency of the Republic of the Philippines,
hereinafter called “the Entity”;

-and-

[Name of Contractor] Filipino of legal age or a company duly organized and existing under the
laws of [city and country], with principal office at [insert address], hereinafter called “the
Contractor”.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly

[Brief description of Project],

WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for

the procurement in the total amount of [Contract price in words and figures, including
currency], hereinafter referred to as the “Contract Price.”

1)

2)

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an
integral part of this Contract.

The following documents as required by the Implementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and construed as integral
part of this Contract, viz.:

a)

Philippine Bidding Documents (PBD);

i
ii.
iii.
iv.
V.
vi.

Vii.
viii.

Drawings/Plans;

Scope of Work;

Invitation to Bid;

Instructions to Bidders;

Bid Data Sheet;

Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

Bill of Quantities;

General and Special Conditions of Contract;

Supplemental Bid Bulletins, if any; and

Other contract documents that may be required by existing laws and/or the
Entity.
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3)

4)

5)

b)  Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

c) Performance Security;
d) Notice of Award of Contract; and the Bidder's Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for the [ Project
Title] described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alternative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act
of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration
Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

in accordance with the laws of the Republic of the Philippines on the day and year first above

written
For the Procuring Entity For the Bidder
Head of the Procuring Entity or Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of [Bidders Name]:
[Signature over Printed [Signature over Printed Name]
Name][Position/Designation] [Position/Designation]
[Date] [Date]

Signed in the presence of:
[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier
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ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the , City/Province of
, this day of , 20 , personally
appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
______ pages, including this page where this Acknowledgement is written, which they
acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for __ until

Roll of Attorneys No. __

PTR No. __, [date issued)], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

OMNIBUS SWORN STATEMENT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1) Select one, delete the others:

e [fsole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [Address of Bidderf];

e [f partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [Address
of Bidderfj;

e If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at [Address of Bidder];

2) Select one, delete the others:

e [Ifsole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity][insert “as
supported by the attached duly notarized Special Power of Attorney” for authorized
representative],

e If partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Project Title] of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

e [f individual consultant not registered under a sole proprietorship, in case of
Consulting Services: As the individual consultant or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as
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3)

4)

5)

6)

supported by the attached duly notarized Special Power of Attorney for authorized
representative;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

Select one, delete the others:

e If sole proprietorship : The [Name of Bidder] and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f partnership : The partnership itself and the partners of [Name of Bidder] are not
related by consanguinity or affinity up to the third civil degree to the Head of the
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e If cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f corporation, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling stockholders of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

7) It is understood that failure to faithfully disclose its relationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consultants of the Procuring Entity,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one, delete the rest:

e In case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12009.

8) [Name of Bidder] complies with existing labor laws and standards; and

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b)  Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;

c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform
or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this __dayof __ ,20 at
, Philippines.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder’s Name]

[Affiant’s Signature over Printed Name]
[Position/Designation]
[Date]

JURAT

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Publicfor _ until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. |, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid
if bidder opts to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES
CITY/MUNICIPALITY OF

)S.S.

BID SECURING DECLARATION

Project Identification No.: [Number]

To: [Insert name of the Procuring Entity]

I/We, the undersigned, declare that:

1) I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration;

2) |/We accept that:

a) I/We shall enter into contract with the Procuring Entity and furnish the required

b)

performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

I/we will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Blacklisting Order; and

I/We will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity for the commission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
government may undertake;

Applicable Fine

a) in the case of a single bidder

two percent (2%) of the Approved
Budget for the Contract (ABC); or

the difference between the
evaluated bid price and the ABC
whichever is higher

b) in the case of multiple bidders

two percent (2%) of the ABC; or

the difference between the
evaluated bid prices with the

169




bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid,
and so on whichever is higher

c) in case of violations committed | i) a fixed amount of two percent of
prior to the opening of the the ABC,
financial envelope

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) lI/we filed a
waiver to avail of said right;

c) | am/we are declared the bidder with the [Insert Award Criterion’] and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Signature over Printed Name]
[Position/Designation]
[Date]
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JURAT

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for __ until

Roll of Attorneys No. __

PTR No. __, [date issued)], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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SWORN AFFIDAVIT OF ELIGIBILITY AND BENEFICIAL OWNERSHIP

REPUBLIC OF THE PHILIPPINES
CITY/ MUNICIPALITY OF ) S.S.

| [insert name], of legal age, married, Filipino, and with office address at [insert address], after

hav
1.

ing been duly sworn in accordance with the law, hereby depose and state that:

That | am the [position] and duly authorized representative of [company name], a
corporation duly organized and existing under the laws of the Republic of the Philippines,
registered with the Securities and Exchange Commission (SEC) under Company
Registration No. [number];

2. That the corporation is duly registered with the Philippine Government Electronic
Procurement System (PhilGEPS) and is participating in the procurement activities of the
Department of Education - Schools Division of Bulacan (DepEd - SDO Bulacan);

3. That in compliance with Section 20.2.9.1 and Section 82 of the Implementing Rules and
Regulations (IRR) of Republic Ace No. 12009, otherwise known as the New Government
Procurement Act (NGPA), and PhilGEPS Advisory No 2025-007, the Corporation has
submitted its latest General Information Sheet (GIS), duly received by the Securities
Exchange Commission (SEC), reflecting its Beneficial Ownership Information (BOI), and
has maintained the same valid and updated in the Philippine Government Electronic
Procurement System (PhilGEPS). That the following are the beneficial owner/s of the
Corporation, as reflected in its latest SEC-filed GIS:

COMPLETE

(Sﬂﬁrl\:rie % OF TYPE OF
Given ’ SPECIFIC DATE TAX OWNERSHIP/ | BENEFICIAL
Name RESIDENTIAL | NATIONALITY | OF IDENTIFICATION % OF OV\_INER
Middlé ADDRESS BIRTH NO. VOTING (Direct/

RIGHTS Indirect)

Name,

Extension)

-Nothing Follows-

4. That the above beneficial ownership information is true and correct based on the
Corporation's official and most recent records submitted to the SEC;

5.

That the Corporation is eligible to participate in the government procurement under R.A.
No. 12009, and none of its directors, officers, or beneficial owners are disqualified under

existing laws, rules, and regulations;
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6. That | undertake to immediately inform the DepEd - SDO Bulacan and submit an updated
GIS and affidavit should there be any changes in the Corporation's beneficial ownership
or control structure;

7. That this Affidavit is executed to attest to the truth of the foregoing statements and in
compliance with the submission requirements for the bidding documents of the DepEd -
SDO Bulacan, pursuant to the provisions of the Republic Act No. 12009, its Implementing
Rules and Regulations (IRR), and relevant GPPB issuances.

IN WITNESS WHEREOF, | hereunto set my hands this day of , ,

at , Philippines.
Name - [INAME]
Position : [Position]
Company : [Company Name]
JURAT
SUBSCRIBED AND SWORN to before me this day of at

, Philippines. Affiant/s is/are personally known to me and
was/were identified by me through competent evidence of identity as defined in the 2004 Rules
on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert ID], with
his/her photograph and signature appearing thereon, with no. [ID number].

WITNESS MY HAND AND SEAL this ___ day of

Doc No.

Page No.
Book No.
Serves of
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\.{9@/
Republic nt\tbe Philippines
Department of Education

REGION III
Schools Division of Bulacan

CERTIFICATE OF SITE INSPECTION

This is to certify that of

(name of representative)

has inspected the site for the proposed

(name of company/ contractor/ bidder)

Repair / Rehabilitation of 20 Classrooms, Pulong Buhangin NHS, Santa

Maria, Bulacan under FY 2026 on

(date)

Principal

Concurred:

CARL PAULO A. FERNANDO

Engineer III

Division Engineer
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Section X. CHECKLIST OF TECHNICAL AND FINANCIAL

DOCUMENTS

. TECHNICAL COMPONENT ENVELOPE

L] (a)

LI (b)

LI (o)

HNC)

L1 (e)

L1 )
[ (q)

1 (h)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
(a.1) Valid SEC or DTI Certificate with By Laws

(a.2) Valid Mayor's Permit

(a.3) Valid Tax Clearance

(a.4) Valid PCAB License

(a.5) Audited Financial Statement duly received by the BIR

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid supported by

I Notices of Award, or

O Contracts, or

O Notices to Proceed:;

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar

to the contract to be bid, except under conditions provided under the rules

supported by

CCertificate of Acceptance/Final Acceptance and/or Constructors
Performance Evaluation System (CPES) with a final rating of at least
Satisfactory

OCertificate of Completion

CINotices to Proceed

CContract

ONotice of Award

Special PCAB License in case of Joint Ventures (if applicable);
and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Organizational chart for the contract to be bid;

List of contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data;

List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor for
the duration of the project, as the case may be; and
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L] () Original duly signed Omnibus Sworn Statement (OSS);
(i.1) Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative;
(i.2) Original Special Power of Attorney of all members of the joint venture
giving full power and authority to its officer to sign the OSS and do acts to
represent the Bidder

L] G) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC)

L] (k)  If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

[] ()] If applicable, duly notarized Sworn Disclosure of Beneficial Ownership with
(j.1) SEC General Information Sheet

[ ] (m) Duly signed Certificate of Site Inspection

Il. FINANCIAL COMPONENT ENVELOPE

(n) Original of duly signed and accomplished Financial Bid Form; and

(o) Original of duly signed Bid Prices in the Bill of Quantities;

(p) Duly accomplished Detailed Estimates Form, including a summary
sheet indicating the unit prices of construction materials, labor rates,
and equipment rentals used in coming up with the Bid;

[] (q) Cash Flow by Quarter.
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Republic of the Philippines

Government Procurement Policy Board
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	Glossary of Acronyms, Terms, and Abbreviations
	Definition of Terms
	Section I. Invitation to Bid
	Section II. Instructions to Bidders
	A. General
	1)  Scope of Bid
	1.1 The Procuring Entity named in the BDS, invites Bids for the [insert Procurement Project], with Project Identification Number [indicate number].
	The Procurement Project (referred to herein as “Project”) is for the construction of Works, as described in Section VI (Specifications).
	1.2 The winning Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause 1.1.
	2)  Source of Funds
	3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Procuring Entity:
	a) defines, for purposes of this provision, the following terms under existing laws, rules, and regulations:
	i) "corrupt practice" means an act by which officials in the public or private sectors improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includes the offering, giving...
	ii) "fraudulent practice" means a misrepresentation of facts for purposes of influencing a procurement process or the execution of a contract to the detriment of the Procuring Entity, which includes collusive practices among Bidders (prior to or after...
	iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels.
	iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of a contract;
	v) “obstructive practice” is
	b) Undertakes to reject a proposal for award upon prima facie determination that the Bidder recommended for award has engaged in any of the prohibited practices mentioned in this Clause for purposes of competing for the contract.
	3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Clau...
	3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a Bidder or Contractor in the bidding for and performance of a contract themselves or through independent auditors as reflecte...
	4)  Conflict of Interest

	4.1 All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have c...
	a) A Bidder has controlling shareholders or beneficial owners in common with another Bidder;
	b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	c) A bidder has the same legally authorized representative as that of another Bidder for purposes of this Bid;
	d) A bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding pro...
	e) A bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	f) A bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any ...
	4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement of the Bidder that it is not related, by consanguinity or affinity up to the third civil degree, to the HoPE, Procurement Agent (if engaged), the head of the Project Manageme...
	4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it represents. Failure to comply shall be a ground for the automatic disqualification of the bid in consonance with Section 59 of the IRR. For this reason, relationshi...
	a) In the case of individuals or sole proprietorships, to the Bidders and their spouses;
	b) In the case of partnerships, to the partnership itself and its partners;
	c) In the case of cooperatives, to the cooperative itself and members of the board of directors, general manager or chief executive officer;
	d) In the case of a partnership, joint venture, or consortium, to the entity itself, its members or partners, as well as any person or entity that is a member of a blacklisted partnership, joint venture, or consortium; and
	e) In the case of corporations, a single stockholder, together with  their relatives up to the third civil degree of consanguinity or affinity, and  their assignees, holding at least twenty percent (20%) of the shares therein, its chairperson and pres...
	5) Eligible Bidders
	5.1  Only Bids found to be legally, technically, and financially eligible will be evaluated. For procurement of Infrastructure Projects, the following persons shall be eligible to participate in this bidding:
	a) Duly licensed Filipino citizens or sole proprietorships;
	b) Partnerships duly organized under the laws of the Philippines and of which at least sixty percent (60%) of the interest belongs to citizens of the Philippines;
	c) Corporations duly organized under the laws of the Philippines, and of which at least sixty percent (60%) of the outstanding capital stock belongs to citizens of the Philippines;
	d) Cooperatives duly organized under the laws of the Philippines; and
	e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a group of two (2) or more persons or entities that intend to be jointly and severally responsible or liable for a particular contract; Provided, however, that in accordance wi...
	5.2  The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended by RA No. 11711 or “An Act Further Amending Republic Act No. 4566”, the persons or entities enumerated in Section 52 of the IRR may participate in the procurement of Infra...
	5.4 The Bidder must have completed an SLCC that is similar to the procurement project to be bid, and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted to current prices using the Philippine Statistics Authority (PSA) ...
	For foreign-funded procurement, the GoP and the foreign government, or foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	Moreover, a contract shall be considered similar to the procurement project if it has the same major categories of work. The Procuring Entity may clarify in the Bidding Documents what is regarded as major categories of work, guided by the principle of...
	5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner other than the Contractor, or a final rating of at least Satisfactory in the Constructors Performance Evaluation System (CPES), or a similar perf...
	5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be bid, calculated as follows:
	NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the procurement project to be b...
	The value of the domestic bidder’s current assets and current liabilities shall be based on the latest AFS submitted to the BIR.
	For purposes of computing the foreign bidders' NFCC, the value of the current assets and current liabilities shall be based on their latest AFS prepared in accordance with international financial reporting standards.
	6)  Bidder’s Responsibilities
	6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX. Philippine Bidding Documents Related Forms as required in ITB Clause 12.1(h)(iv).
	6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect this Project in any way.
	6.3 The Bidder undertook the following responsibilities:
	a) Took steps to carefully examine and ensure full understanding and comprehension of the Bidding Document, its requirements, clauses, and provisions;
	b) Acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	c) Made an estimate of the facilities available and needed for the contract to be bid, if any;
	d) Complied with its responsibility to inquire or secure Supplemental Bid Bulletin(s);
	e) Ensured that it is not “blacklisted” or barred from bidding by the Government of the Philippines (GoP) or any of its agencies, offices, corporations, or LGUs, including foreign government, or foreign/ international financing institutions whose blac...
	f) Ensured that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and that all statements and information provided therein are true and correct;
	g) Authorized the HoPE or its duly authorized representative/s to verify all the documents submitted;
	h) Ensured that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, to sign, and execute the ensuing contract, ac...
	i) Complied with the disclosure provision under Section 81 and 82 of RA No. 12009 and its IRR in relation to other provisions of RA No. 3019;
	j) Complied with existing labor laws and standards. Moreover, the Bidder undertakes to:
	i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or Collective Bargaining Agreement (CBA) or arbitration award, if and when ...
	ii) Comply with Occupational Safety and Health Standards (OSHS) and correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, the Bidder undertakes to suspend contract implementation pending clearance to resume from the DOLE Regional Office, in compliance with the Work Stoppage Order; and
	iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or CBA or arbitration award, if and when applicable, throug...
	k) Ensured that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement ...
	6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project requ...
	6.5 Further, the Bidder shall bear all costs associated with the preparation and submission of its bid, and the Procuring Entity shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	In case of failure of bidding, the Bidding Documents fee may be applied in the re-bidding for the same Project.
	6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7)  Origin of Goods and Services
	Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the U...
	8)  Subcontracts
	8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the HoPE and as stated in the BDS. However, the subcontracted portion shall not exceed fifty (50%), or a different percenta...
	8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from any liability or obligation that may arise from the contract.
	8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall submit the same eligibility documents as the general contractor. Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the ge...
	8.4  Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of the subcontractor, shall be disclosed in the BDS.

	B. Contents of Bidding Documents
	9)  Pre-Bid Conference
	9.1  If so specified in the BDS, a pre-bid conference shall be held either at the Procuring Entity’s physical address and/or online through videoconferencing, webcasting, or similar technology, or a combination thereof, on the date indicated therein, ...
	9.2 The pre-bid conference shall be held at least twelve (12) calendar days before the deadline for the submission of and receipt of bids, but not earlier than seven (7) calendar days from the posting of the invitation to bid and other bidding documen...
	9.3 Bidders are highly encouraged to attend the pre-bid conference to fully understand the Procuring Entity’s requirements.  While non-attendance of the Bidder will in no way prejudice its bid, the Bidder is deemed to know any changes and/or amendment...
	The proceedings of the pre-bid conference shall be recorded, and the corresponding minutes shall be prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall be made available to prospective Bidders not later than ...
	9.4 Decisions of the BAC amending any provision of the Bidding Documents shall be issued in writing through a Supplemental Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10)  Clarification and Amendment of Bidding Documents
	10.1  Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the BAC of the Procuring Entity at the address or electronic mail indicated in...
	10.2 The BAC shall respond to the said request by issuing a Supplemental Bid Bulletin duly signed by the BAC Chairperson. It shall be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before ...
	10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the PhilGEPS website, in any conspicuous place in the premises of the Procuring Entity, and on the website or social media platforms of the Procuring Entity, if available, o...

	C. Preparation of Bids
	11)  Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12) Documents Comprising the Bid: Technical and Financial Components
	12.1  The first bid envelope shall contain the following technical documents, including the eligibility documents:
	a) PhilGEPS Certificate of Registration (Platinum Membership) in accordance with Section 20 of the IRR;
	b) PCAB License and Registration, in case of Joint Venture (JV);
	c) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid;
	d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.
	The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the project owner other than the Contractor, or a final rating of at least satisfactory in the CPES, or a similar performance and monitoring system. In case of contrac...
	e) NFCC computation in accordance with ITB Clause 5.6;
	f) Joint Venture Agreement (JVA), if applicable;
	g) Bid Security in the prescribed form and amount in accordance with ITB Clause 16, and validity period under ITB Clause 15;
	h) Project Requirements, which shall include the following:
	i) Organizational chart of the personnel to be deployed for the procurement project to be bid;
	ii) List of Contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the procurement project to be bid, with their complete qualifications and experience data. These personnel must meet the...
	iii) List of Contractor’s major equipment units which are owned, leased, or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor or vendor for the duration of the project, a...
	iv) Omnibus Sworn Statement in accordance with Section 54.3 of the IRR.
	12.2  The second bid envelope shall contain the Financial Bid Form, which includes the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.
	12.3  Whenever necessary, modifications may be made to the foregoing provisions specifically for major and specialized procurement to suit the particular needs of the Procuring Entity, subject to the approval of the GPPB.
	12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated in the BDS, for foreign-funded procurement, the ABC shall be applied as the ceiling to bid prices provided the following conditions are met:
	a) Bidding Documents are obtainable free of charge on a freely accessible website.  If payment of Bidding Documents is required by the Procuring Entity, payment could be made upon the submission of bids.
	b) The Procuring Entity has procedures in place to ensure that the ABC is based on recent estimates made by the engineer or the responsible unit of the Procuring Entity and that the estimates are based on adequate detailed engineering and reflect the ...
	c) The Procuring Entity has trained cost estimators on estimating prices and analyzing bid variances. In the case of Infrastructure Projects, the Procuring Entity must also have trained quantity surveyors.
	d) The Procuring Entity has established a system to monitor and report bid prices relative to ABC and engineer’s or Procuring Entity’s estimate.
	e) The Procuring Entity has established a monitoring and evaluation system for contract implementation to provide feedback on actual total costs of goods and works.
	However, the GoP and the foreign government, or foreign or international financing institutions may agree to waive the foregoing conditions.
	13)  Bid Prices
	13.1  The contract shall be for the whole Works, as described in the Bidding Documents, based on the priced Bill of Quantities submitted by the Bidder.
	13.2  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  In case partial bids are allowed in the ITB, bids not addressing or providing all of the required items in the Bidding Documents including...
	13.3  For the given scope of work in the contract as awarded, all bid prices shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GC...
	14)  Bid Currencies
	14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as publi...
	14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for purposes of bid evaluation and comparing the bid prices, will convert the currencies in which the bid price is expressed to Philippine Peso at the foreign exchange rates.
	14.3  Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Peso.
	15)  Bid Validity
	15.1  Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	15.2  Should it become necessary to extend the validity of the bids and the bid securities beyond one hundred twenty (120) calendar days, the Procuring Entity concerned shall request in writing all those who submitted bids for such extension before th...
	16)  Bid Security
	16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as stated in the BDS, which may include the following:
	The Bid Security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity.
	16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable Bid Security shall be considered as non-responsive and rejected by the Procuring Entity.
	16.3  In no case shall the Bid Security be returned later than the expiration of the bid validity period indicated in the Bidding Documents, unless it has been extended in accordance with Section 57.2 of the IRR. In case the bidder is required to exte...
	16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the posting of the performance security pursuant to ITB Clause 30, the Bid Security of the successful Bidder’s Bid Security will be discharged, but in no case later than ...
	16.5  The Bid Security may be forfeited based on any of the following grounds, as provided under Rule VIII, X, XI, and XXI of the IRR:
	a) If a Bidder:
	i) With the Lowest Calculated Responsive Bid (LCRB), Most Economically Advantageous Responsive Bid (MEARB), Most Advantageous Responsive Bid (MARB), Single Calculated and Responsive Bid (SCRB), Single Economically Advantageous Responsive Bid (SEARB), ...
	ii) Causes the delay, without justifiable cause, of the screening for eligibility, opening of bids, evaluation and post evaluation of Bids, and awarding of contracts;
	iii) Refuses to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	iv) Withdraws a bid, or refuses to accept an award, or refuses or fails to enter into contract with the Procuring Entity without justifiable cause, after the approval of the HoPE for having been the declared LCRB or MEARB, as the case may be;
	v) Refuses or fails to furnish performance security within the prescribed time;
	vi) Commits of three (3) or more of any of the acts imposed with suspension, as provided under Section 99 of the IRR;
	vii) Uses force, fraudulent machinations, coercion, undue influence or pressure on any member of the BAC or any officer or employee of the Procuring Entity to take a particular action for its own favor or gain, or to the advantage of a particular bidder;
	viii) Colludes with one (1) or more bidders and submitting different bids as if they were bona fide, when they knew that one or more of them was so much higher than the other that it could not be honestly accepted and that the contract will surely be ...
	ix) Maliciously submits different bids through two (2) or more persons, corporations, partnerships, or any other business entity in which it has interest, to create the appearance of competition that does not in fact exist so as to be declared as the ...
	x) Enters into an agreement with other bidder/s which call upon one to refrain from bidding for procurement contracts, or which call for withdrawal of bids already submitted, or which are otherwise intended to secure an undue advantage to any of the b...
	xi) Fails to faithfully disclose its relationship, regardless of the time of its discovery, with the HoPE, members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the End-User or Implementing Unit, and the project consultants of t...
	xii) Submits beneficial ownership information containing false entries;
	xiii) Allows the use of one’s name or uses the name of another for purposes of public bidding;
	xiv) Submits eligibility requirements and bids containing false information or falsified documents or the concealment of such information that will materially alter the outcome of eligibility screening or any stage of the procurement;
	xv) Accesses the contents of any Bid submitted to the Procuring Entity before the opening of bids, without authorization;
	xvi) Has any documented attempt to unduly influence the outcome of the bidding;
	xv) Employs schemes which stifle or suppress any procurement activity; or
	xvi) Commits a third offense imposed with blacklisting under the Act by the same Procuring Entity, or a combination of three (3) violations imposed with blacklisting by the Procuring Entity and other Procuring Entities, as posted on the GPPB portal;
	b) If a Winning Bidder:
	i) Conducts poor performance or unsatisfactory quality and/or progress of work. Poor performance shall be as follows:
	i.i) Negative slippage of fifteen percent (15%) and above within the critical path of the project due entirely to the fault or negligence of the winning bidder; or
	i.ii) Non-compliance of the materials and workmanship with the approved specifications arising from the fault or negligence of the winning bidder.
	ii) In case it is determined prima facie that the winning bidder has engaged, before or during the implementation of the contract, in the following unlawful deeds and behaviors relative to contract acquisition and implementation:
	ii.i) Corrupt, fraudulent, collusive and coercive practices;
	ii.ii) Drawing up or using forged documents; or
	ii.iii) Using adulterated materials, means or methods, or engaging in production contrary to rules of science or trade.
	iii) Assigns or subcontracts the contract or any part thereof or substituting key personnel named in the proposal without prior written approval by the Procuring Entity;
	iv) Willfully or deliberately abandons or does not perform the project or contract by the winning bidder resulting in substantial breach thereof without lawful and/or just cause;
	v) Has its contract terminated due to its default or unlawful acts; or
	vi) Fails to comply with the provision on warranty that requires to repair any noted defect or damage to the Infrastructure Project due to the use of materials of inferior quality within ninety (90) calendar days from the issuance of the order by the ...
	17)  Format and Signing of Bids
	17.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Philippine Bidding Documents Related Forms on or before the deadline specified in the ITB Clause 19 in two (2) separa...
	17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any alterations to their format. No substitute form shall be accepted.
	17.3  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	18)  Sealing and Marking of Bids
	18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial component in another sealed envelope marked “FINANCIAL COMPONENT,”, sealing them all in an outer e...
	18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	18.3  All envelopes shall:
	a) contain the name of the contract to be bid in capital letters;
	b) bear the name and address of the Bidder in capital letters;
	c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 18.1;
	d) bear the specific identification of this bidding process indicated in the ITB Clause 1.1; and
	e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 19.
	18.4 For manually submitted bid envelopes that are not properly sealed and marked, as required in the Bidding Documents, the same shall be accepted; Provided, That the bidder or its duly authorized representative shall acknowledge such condition of th...
	The BAC shall assume no responsibility for misplaced or lost contents of the improperly sealed or marked bid, or for its premature opening.

	D. Submission and Opening of Bids
	19)  Deadline for Submission of Bids
	20)  Late Bids
	21)  Modification and Withdrawal of Bids
	21.1  Bidders may modify their bids before the deadline for the submission and receipt of bids.
	a) For manual submission and receipt of bids, the Bidders shall not be allowed to retrieve their original bid, but shall only be allowed to submit the bid modification by sending another bid, equally sealed, properly identified, linked to its original...
	b) For online submission of bids, the Bidders shall not be allowed to retrieve their original Bid, but shall only be allowed to submit the bid modification, send another Bid equally secured, properly identified labelled as a “modification” of the one ...
	21.2  Bidders may withdraw their bids in writing before the deadline for submission and receipt of bids. Withdrawal of bids after the applicable deadline shall be subject to appropriate sanctions as prescribed in the IRR.
	21.3  No bid may be modified after the deadline for submission and receipt of bids.  Further, no bid may be withdrawn in the interval between the deadline for submission and receipt of bids, and the expiration of bid validity specified by the Bidder i...
	Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain to an offer made by a bidder in addition or as a substitute to its original bid, which may be included as part of its original bid or submitted separately. A bid with ...
	Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bids shal...
	Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) will cau...
	22)  Opening and Preliminary Examination of Bids
	22.1 The BAC shall open the bids in public, immediately after the deadline for submission and receipt of bids, as specified in the BDS.  In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the submi...
	22.2  The manner of opening of the bids for Infrastructure Projects shall depend on the award criterion to be adopted, as follows:
	a) For LCRB and MEARB, the BAC shall open the technical and financial proposals on the same day; and
	b) For MARB, only the technical proposals shall be opened while the financial proposals shall remain unopened and shall be kept securely by the BAC until the specified time of their opening as indicated in the BDS. Only the financial proposals of the ...
	22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of p...
	22.4  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of bids, as read, and the minutes of the bid opening shall...
	22.5  To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all bidders whose bids it has received through mail at its PhilGEPS-registered physical address or official e-mail address. The...

	E. Evaluation and Comparison of Bids
	23)  Process to be Confidential
	23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as Observers, are prohibited from making or accepting any communication with any bidder regarding the evaluation of their bids until the issuance of the Notice of Award, ...
	23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the bid.
	24)  Clarification of Bids
	To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests for clarification shall be in writing. Any clarification submitt...
	25)  Detailed Evaluation and Comparison of Bids
	25.2  The Procuring Entity will undertake the detailed evaluation and comparison of the bids which have passed the opening and preliminary examination of bids, pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most Economically ...
	25.3  The award criterion shall be determined as follows:
	a) For LCB:
	i) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	ii) The ranking of the total bid prices as so calculated from the lowest to highest, where the bid with the lowest price shall be identified as the LCB.
	b) For MEAB, the BAC shall evaluate the quality and price proposals to determine the MEAB using the following steps:
	i) The quality proposal together with the price proposal shall be considered in the evaluation of bids. The quality proposals shall be evaluated first using the criteria in the BDS. The price proposals of the bids that meet the minimum quality score s...
	ii) The price and quality proposals shall be given corresponding weights with the price proposal given a minimum weight of fifteen percent (15%) up to a maximum of forty percent (40%). The weight of the quality criteria shall be adjusted accordingly s...
	iii) To further promote green public procurement, the sustainability of materials or structures with green specifications shall be given greater weight in the evaluation of bids. As approved by the BAC, the exact weights shall be indicated in the BDS....
	iv) The HoPE shall approve or disapprove the recommendations of the BAC within two (2) calendar days after receipt of the results of the evaluation from the BAC.
	The quality component shall be assessed on the basis of criteria with corresponding numerical weights indicated in the BDS, which may include qualitative, environmental, or social aspects linked to the subject matter of the contract. These may include...
	a) Quality and technical merit, including technical competence and a credible track record;
	b) Aesthetic and functional design and characteristics;
	c) Approach and methodology;
	d) Accessibility;
	e) Tools and equipment;
	f) Social, environmental, economic, and innovative characteristics;
	g) Organization, qualification, and experience of employees or staff assigned to perform the contract;
	h) Ongoing contracts and work commitments; or
	i) Other relevant criteria in relation to the subject Infrastructure Projects to be procured.
	c) For MAB
	i) The BAC shall evaluate the quality proposals to determine the MAB using the quality components. The quality components shall be assessed on the basis of the criteria with corresponding numerical weights indicated in the BDS to determine the bidder ...
	ii) The second bid envelope of the bidder obtaining the highest technical rating shall be opened. If the financial proposal is equal to or lower than the ABC, the bid shall be accepted and determined as the MAB; otherwise, the same shall be rejected a...
	25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended that the highest and lowest scores for each bidder for each criterion shall not be considered in determining the average scores of the bidders, except when the eval...
	25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary criteria in considering the following:
	a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the BDS shall be considered non-responsive and, thus, automatically disqualified.
	However, when no price or a zero (0) or a dash (-) is indicated in a required item in the bid form, the same shall be construed that it is being offered for free to the Government, except those required by law or regulations to be provided for; and
	b) Arithmetical corrections. The BAC shall consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid correction if expressly allowed in the BDS. Any adjustment shall be calculated in moneta...
	25.6  Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and competitive bid comparison. For this purpose, all bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value-added tax (VAT),...
	25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual lots, or for any combination thereof, provided that all bids and combinations of bids shall be received by the same deadline and opened and evaluated simultaneously ...
	26)  Post - Qualification
	26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the LCB, MEAB, or MAB, as the case may be, complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5 and ...
	26.2  Failure to submit any of the post-qualification requirements on time, or a finding against the veracity thereof, shall disqualify the Bidder for award; Provided, That in the event that a finding against the veracity of any of the documents submi...
	26.3  The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as well as other information as the Procuring Entity deems necessary and appropriate, using a no...
	26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and recommend to the HoPE the aw...
	If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall immediately notify the Bidder in writing of its post-disqualification and the grounds for such determina...
	26.5 Immediately after the BAC has notified the first bidder of its post-disqualification, and notwithstanding any pending request for reconsideration thereof, the BAC shall initiate and complete the same post-qualification process on the bidder with ...
	26.6 If the second bidder, however, fails the post-qualification, the procedure for post-qualification shall be repeated for the bidder with the next LCB, MEAB, or MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is determined for aw...
	26.7 Within a period not exceeding ten (10) calendar days from the determination by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the recommendation to award the contract, the HoPE or its duly authorized representative shall approve or di...
	26.8 In case of approval, the HoPE or its duly authorized representative shall immediately issue the Notice of Award to the bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.
	In the event that the approving authority shall disapprove the resolution on the award of the contract, such disapproval shall be based only on valid, reasonable, and justifiable grounds as enumerated under Section 70 of the IRR to be expressed in w...
	27)  Reservation Clause
	27.1  Notwithstanding the eligibility or post-qualification of a bidder and without incurring any liability, the HoPE or its duly authorized representative at any stage of the procurement, reserves the right to review its qualifications, reject any an...
	a) If it has reasonable grounds to believe that a misrepresentation has been made by the said bidder; or
	b) If it has reasonable grounds to believe that there has been a change in the bidder’s capability to undertake the project from the time it submitted its eligibility requirements.
	Should such review uncover any misrepresentation made in the eligibility and bidding requirements, statements or documents, or any changes in the situation of the Bidder which will adversely affect its capability to undertake the Project so that it no...
	27.2  Based on the following grounds, the HoPE or its duly authorized representative reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby inc...
	a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the bidders, or if the collusion is between or among the bidders themselves, or between a bidder a...
	b) If the BAC is found to have failed in complying with the applicable law or in following the prescribed bidding procedures; or
	c) If there are any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the government, in instances where (i) the physical and economic conditions have significantly changed so as to render the project...

	F. Award of Contract
	28)  Contract Award
	28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.
	28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the winning Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or by r...
	28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice of Award, the following conditions should be complied with before the contract may be awarded:
	a) Submission of the following documents:
	i) Valid JVA, if applicable;
	ii) The SEC Certificate of Registration of the foreign corporation, if applicable; or
	iii) Valid PCAB license and registration for the type and cost of the Project for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of such license and registration as a pre-condition to the Notice of ...
	b) Posting of the performance security in accordance with ITB Clause 30; and
	c) Signing of the contract as provided in ITB Clause 29.
	29)  Signing of the Contract
	29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning Bidder shall post the required performance security, sign and date the contract, and return it to the Procuring Entity.
	29.2 The Procuring Entity shall enter into a contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	29.3  The following documents shall form part of the contract:
	a) Contract Agreement;
	b) Bidding Documents;
	c) Winning Bidder’s bid, including the technical and financial proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pro...
	d) Performance Security;
	e) Notice of Award of Contract; and
	f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	30)  Performance Security
	30.1 To guarantee the faithful performance by the winning bidder of its obligations under the contract, it shall post a performance security prior to the signing of the contract. Furthermore, the successful bidder shall be required to update the perfo...
	30.2 Sectors enumerated under Section 76.1  of the IRR may be allowed to post Performance Securing Declaration (PSD) as specified in the BDS.
	30.3 The performance security shall be in a form selected by the Procuring Entity in the amount indicated in the BDS, which shall not be less than the percentage of the total contract price in accordance with the following price schedule:
	30.4 The performance security shall be denominated in Philippine Peso and posted in favor of the Procuring Entity, which shall be forfeited in the event it is established that the winning bidder is in default in any of its obligations under the contract.
	31)  Notice to Proceed
	The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later than three (3) calendar days from the date of approval of the contract by the appropriate signatories. All notices called for by the terms of the contract shall be ...
	32)  Protest Mechanism


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	1) General Terms
	In this Contract, the following terms shall be interpreted as indicated:
	2)  Interpretation

	2.1  In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specif...
	2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Inte...
	2.3  The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	3)  Governing Language and Law

	3.1  This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	3.2 This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Con...
	4)  Communications

	Communications between parties that are referred to in the Conditions shall be effective only if made in writing.  A notice shall be effective only when it is received by the concerned party.
	5)  Possession of Site

	5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from fai...
	5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay shall be ...
	5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at its own cost any additional facilities outside the Site required by i...
	5.4  The Contractor shall allow the Procuring Entity and any person authorized by the Procuring Entity access to the Site and to any place where work in connection with this Contract is being carried out or is intended to be carried out.
	6)  The Contractor’s Obligations

	6.1  The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall...
	6.2  The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity, and complete them by th...
	6.3 The Contractor shall be responsible for the safety of all activities on the Site.
	6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply with the applicable laws where the Site is located.
	6.5  The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their ...
	6.6  If the Procuring Entity asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further connection with th...
	6.7  During Contract implementation, the Contractor and its subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	6.8  The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	6.9  The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site...
	6.10  Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall notify the Procuring Entity of such discoveries and carry out ...
	7) Subcontracting

	7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract portions of the Works beyond the percentage specified in BDS Clause 8.1. If subcontracting is allowed, the arrangement, including the timing for submission of the subcont...
	7.2 For subcontracting arrangements, the following rules shall apply for both locally-funded projects and to projects financed through Official Development Assistance, except those covered by treaty, or international, or executive agreements:
	a) The subcontracted portion of the contract shall be subject to the approval of the HoPE and the following conditions:
	i) The subcontracted portion shall not exceed fifty percent (50%), or a different percentage on a per project basis as approved by the GPPB. The threshold percentages fixed herein shall be subject to the periodic review and adjustments as may be deeme...
	ii) The subcontracted portion shall be limited to components that are not deemed "significant or material" to the project as determined by the Procuring Entity.
	b) Subcontracting arrangement, if allowed, including the time of submission of the eligibility documents of the subcontractor, shall be disclosed in the Bidding Documents;
	c) Subcontractors must meet the eligibility criteria and shall submit the same eligibility documents as the general contractor.
	Failure of a subcontractor to meet the eligibility criteria does not affect the eligibility of the general contractor for the procurement project. In such case, the portion intended to be subcontracted to the ineligible subcontractor shall be assumed ...
	d) The general contractor shall remain liable for the subcontractor’s actions, defaults, delays, and negligence;
	e) The general contractor and the subcontractor are obliged to comply with the provisions of the contract and shall share liability, jointly and severally, in cases of violation of safety standards or other labor standards insofar as the subcontracted...
	f) For purposes of post-qualification in accordance with its objective and process under the IRR, the value of the entire completed and accepted Project, including the subcontracted portion, shall be credited as experience of the general contractor. I...
	i) The subcontractor shall get credit for one hundred percent (100%) of the value of the subcontracted portion of the project performed;
	ii) Subcontractors shall be eligible to concessional windows of GFIs that treat receivables from the government as loan security; the receivables of subcontractors due from their general contractor shall similarly be accepted as loan security by GFIs;...
	iii) Contract performance monitoring, such as the use of CPES, among others, shall also be mandatorily applied to the work experience of the subcontractors.
	8)  Advance Payment

	8.1  The Procuring Entity shall make an advance payment on the Contract Price to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price to be made in lump sum or, at the most, two installments according to a schedu...
	8.2  The advance payment shall be made only upon:
	i) Written request of the contractor which shall form part of the contract document; and
	ii) Submission of an irrevocable standby Letter of Credit of equivalent value from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety bond callable upon demand issued by a duly licensed surety or insurance company, at the optio...
	8.3 The advance payment shall be recovered from the Contractor through deductions in amounts equivalent to the percentage of the total contract price that corresponds to the value of the advance payment granted.
	8.4 Once a month, Contractors may submit documents, such as Monthly Certificates,  to show the progress or partial completion of a project. The Contractor may reduce its standby letter of credit or guarantee instrument by the amounts refunded by the M...
	9)  Progress Payments

	9.1  Once a month, the Contractor may submit a statement of work accomplished (SWA) or progress billing and corresponding request for progress payment for work accomplished. The SWA should show the amounts which the Contractor considers itself to be e...
	The Procuring Entity or Project Engineer shall check the Contractor’s SWA and certify the amount to be paid to the Contractor as progress payment. Materials and equipment delivered onsite but not yet incorporated in the Works shall not be included for...
	9.2  The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the Contractor as progress payment:
	a) Cumulative value of the work previously certified and paid for.
	b) Portion of the advance payment to be recouped.
	c) Retention money in accordance with the conditions of the contract.
	d) Amount to cover third-party liabilities.
	e) Amount to cover uncorrected discovered defects in the Works.
	9.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity within twenty-eight (28) days from the date each certifi...
	9.4 The first progress payment may be paid by the Procuring Entity to the Contractor, as indicated in the SCC; Provided, That at least a percentage of the Works has been accomplished as certified by the Procuring Entity and as indicated in the SCC.
	9.5  Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	10)  Payment Documents

	10.1 Subject to existing accounting and auditing rules and regulations,  the Contractor shall submit to the Procuring Entity monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	10.3  The value of Work executed shall:
	a) be determined by the Procuring Entity;
	b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	c) include the valuations of approved variations.
	10.4  The Procuring Entity may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	11)  Retention

	11.1  The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Clause 11.2.  The said amount will serve to guarantee indemnity for uncorrected discovered defec...
	11.2  Progress payments are subject to retention of ten percent (10%) referred to as the retention money.  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress payment...
	If, after fifty percent (50%) completion, the work is satisfactorily done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention shall be imposed, which may be decreased to 5 percent (5%) by the Procuring En...
	11.3  The total retention money shall be due for release upon final acceptance of the Works. The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby Letters of Credit from a bank,...
	11.4  On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	12)  Performance Security

	12.1  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity, but in no case later than the signing of the contract by both parties, the winning Contractor shall furnish the performance security in any of the forms...
	12.2  The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the contract.
	12.3  The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance. In case the performance security issued is valid for a specific period shorter than the term of the contract, including th...
	12.4  The performance security may be released by the Procuring Entity after the issuance of the Certificate of Final Acceptance; Provided, That the Procuring Entity has no claims filed against the performance security.
	12.5  The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 30  to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of change ...
	12.6  In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not...
	12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to Act No. 3688  against any subcontractor be they an ind...
	13)  Detailed Engineering and Site Investigation Reports

	13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports referred to in the SCC supplemented by any information obtained by the Contractor.
	13.2  Detailed engineering shall proceed only on the basis of the feasibility or preliminary engineering study made which establishes the technical viability of the project and conformance to land use and zoning guidelines prescribed by existing laws....
	13.3 A schedule of detailed engineering activities shall include the following:
	a) Survey;
	b) Site Investigation;
	c) Soils and Foundation Investigation;
	d) Construction Materials Investigation;
	e) Preparation of Design Plans;
	f) Preparation of Technical Specifications;
	p) Preparation of report on asset climate hazards, risk assessment, disaster response strategies, and readiness planning.
	13.4 Work under detailed architectural and engineering design shall include, among others, the items stated in Section 8.3 of the IRR.
	14)  Licenses and Permits
	15)  Contractor’s Risk and Warranty Security

	15.1  From the time project construction commenced up to final acceptance, the Contractor shall assume full responsibility for any damage or destruction of the works, except those occasioned by force majeure; and the safety, protection, security, and ...
	15.2  The defects liability period for infrastructure projects shall be one (1) year from project completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at its own expense, of a...
	15.3  The defects liability period shall be covered by the performance security of the Contractor required in Section 68 of the IRR, which shall guarantee that the Contractor performs its responsibilities stated in GCC Clause 15.1 Unless otherwise ind...
	15.4  The following persons shall be held responsible for “Structural Defects,” i.e., major faults or flaws or deficiencies in one or more key structural elements of the project which may lead to structural failure of the completed elements or structu...
	a) Contractor – Where Structural Defects or Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the Contractor shall be held lia...
	b) Consultants – Where Structural Defects or Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the projec...
	c) Procuring Entity’s Representatives or Project Manager or Construction Managers and Supervisors – The project owner’s representative, project manager, construction manager, and supervisor shall be held liable in cases where the Structural Defects or...
	d) Third Parties - Third Parties shall be held liable in cases where Structural Defects or Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mini...
	e) Users - In cases where Structural Defects or Failures are due to abuse or misuse by the End-User or Implementing Unit of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, ...
	15.5  The warranty against Structural Defects or Failures, except those occasioned by force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. On the ...
	15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be required to post a warranty security, which shall be stated in Philippine Peso, in the form chosen by the Procuring Entity in accordance with the following schedu...
	15.7 The warranty security shall be stated in Philippine Peso and shall remain effective within one (1) year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of the said one (1...
	15.8 In case of structural/non-structural defects or failure occurring during the applicable warranty period provided in GCC Clause 15.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to f...
	16)  Procuring Entity’s Risk

	16.1  From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the Works; or
	ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed or contracted by it, except the Contractor.
	b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where th...
	17)  Insurance

	17.1  The Contractor shall, under its name and at its own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	a) Contractor’s All Risk Insurance, with an exception for Simple Infrastructure Projects, as applicable;
	b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	c) Personal injury or death of Contractor’s employees; and
	d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	17.2 The Contractor shall provide evidence to the Procuring Entity that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Entity.
	17.3  The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	17.4  If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance required to be obtained under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insurances and pay ...
	17.5  In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	17.6  The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	a) The issuer of the insurance policy to be replaced has:
	i) become bankrupt;
	ii) been placed under receivership or under a management committee;
	iii) been sued for suspension of payment;
	iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies has been cancelled; or
	v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	18)  Liquidated Damages

	18.1  When the Contractor fails to satisfactorily complete the Works under the contract within the specified contract duration, inclusive of duly granted time extensions, if any, the Contractor shall be liable for liquidated damages in an amount equal...
	18.2  In computing liquidated damages, the Procuring Entity shall determine the usability of the project. A project or a portion thereof may be deemed usable when it starts to provide the desired benefits as certified by the End-User or Implementing U...
	18.3  To be entitled to liquidated damages, the Procuring Entity does not have to prove that it has incurred actual damages. Such amount shall be deducted from any money due, or which may become due the Contractor under the contract, collected from th...
	18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the total contract price, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumst...
	18.5 If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment schedule.
	19)  Settlement of Disputes

	19.1  Any dispute arising from the implementation of a contract covered by the Act and the IRR shall primarily be resolved and settled amicably by mutual consultation or agreement.
	19.2  In case of failure to settle the dispute amicably, the parties may mutually agree in writing to resort to other modes of alternative dispute resolution (ADR) to promote efficiency in the procurement process. Accordingly, they are encouraged to s...
	If arbitration is chosen as the ADR method, this shall be incorporated as a provision in the contract and referred to the Arbitrator specified in the SCC.
	19.3 If the dispute remains unresolved after exhausting the remedies provided above, it may be submitted to other forms of ADR, such as mediation, conciliation, early neutral evaluation, mini-trial, or any combination thereof, in accordance with RA No...
	20) Liability of the Contractor
	21) Termination for Breach of Contract

	21.1  The Procuring Entity shall terminate the contract for breach thereof when any of the following conditions are present:
	a)  Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree No. 1870, s. 1983;
	b) Due to the Contractor’s fault and after the contract time has expired, it has incurred a negative slippage of ten percent (10%) or more in the completion of the work;
	c) The Contractor abandons the contract works, plainly demonstrates an intention not to continue the performance of the Contractor’s obligations under the contract, refuses or fails to comply with the Procuring Entity’s instructions, or fails to proce...
	d) When the Contractor, without reasonable excuse, fails to comply with the Notice of Rejection given by the Project Engineer that, after examination therein, the Infrastructure Project is found to be defective or otherwise not in accordance with the ...
	e) The Contractor does not actually have on the project site the minimum essential equipment listed on the Bid necessary to prosecute the Works in accordance with the approved work plan and equipment deployment schedule as required for the project;
	f) The Contractor does not execute the Works in accordance with the contract or persistently or flagrantly neglects to carry out its obligations under the contract;
	g) The Contractor neglects or refuses to remove materials or to perform a new work that has been rejected as defective or unsuitable;
	h) The Contractor subcontracts any part of the contract works without approval by the Procuring Entity; or
	i) The Contractor becomes bankrupt or insolvent; goes into liquidation, administration, reorganization, winding-up, or dissolution; becomes subject to the appointment of a liquidator, receiver, administrator, manager, or trustee; enters into a composi...
	21.2  All materials on the Site, Plant, Works, including Equipment paid under this Contract, including those identified by the Procuring Entity in the SCC pursuant to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity if this C...
	22)   Termination Due to Force Majeure

	22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which could not have been foreseen, or though ...
	22.2  If this Contract is discontinued by an outbreak of war or by any other similar event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity shall certify that this Contract has been discontinued.  The...
	22.3  If the event continues for a period of eighty-four (84) days, either party may then give notice of termination, which shall take effect twenty-eight (28) days after the giving of the notice.
	22.4  After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant, in relation to GCC Clause 9.1 and 21.2, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 30; and
	(b) any sum to which the Procuring Entity is entitled.
	22.5 The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	23)  Termination by Contractor

	The Contractor may terminate this Contract with the Procuring Entity if the Works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract;
	b)  Substantial failure of the Procuring Entity to perform its obligations under the contract, and such failure constitutes a material breach of the Procuring Entity’s obligations under the contract;
	c)  Prolonged suspension by the Procuring Entity, through no fault of the Contractor, which affects the substantial part of the Infrastructure Project; or
	d)  The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	24)  Termination for Convenience
	25) Termination for Unlawful Acts
	26) Termination for Other Causes

	26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if physical and economic conditions have significantly chan...
	26.2  The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	26.3  Other breaches of Contract shall include, but shall not be limited to, the following:
	a) The Contractor stops work for twenty-eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity;
	b) The Procuring Entity instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty-eight (28) days;
	c) A payment certified by the Procuring Entity is not paid to the Contractor within eighty-four (84) days from the date of the Procuring Entity’s certificate;
	d) The Procuring Entity gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity;
	e) The Contractor does not maintain a Security, which is required; and
	f) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC 18.
	26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the imposition of administrative sanctions as prescribed by RA No. 12009 and without prejudice to the imposition of civil and criminal sanctions as provided under applicable a...
	26.5  When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity in order to terminate the existing contract for a cause other than those listed under GCC Clause 26.3, the Procuring Entity shall decide...
	26.6  If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	27)  Procedures for Termination of Contracts

	27.1  The following provisions shall govern the procedures for the termination of this Contract:
	a) Verification - Upon receipt of a written report of acts or causes which may constitute grounds for termination as aforementioned, or upon its own initiative, the End-User or Implementing Unit shall, within a period of seven (7) calendar days, verif...
	b) Notice to Terminate - Upon recommendation by the End-User or Implementing Unit, the HoPE shall terminate contracts only by written notice to the Contractor conveying the termination of the contract. The notice shall state:
	(i) that the Contract is being terminated for any of the grounds aforementioned, and a statement of the acts that constitute the grounds constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	f) Contract Termination Review Committee (CTRC) - The HoPE may create a committee to assist him in the discharge of its functions under the IRR. All decisions recommended by the CTRC shall be subject to the approval of the HoPE
	g) Take-over of Contracts - If a Procuring Entity terminates the contract due to default, insolvency, or for cause, it may enter into a Negotiated Procurement (Take-over of Contracts) pursuant to Section 35.3 of the IRR.
	h) Notice by Contractor - The Contractor must serve a written notice to the Procuring Entity of its intention to terminate the contract at least thirty (30) calendar days before its intended termination. The contract is deemed terminated if it is not ...
	27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable laws, the Procuring Entity shall impose on Contractors after the termination of the contract, the penalty of suspension for one (1) year for the first offense, suspension f...
	28) Approval of Drawings and Temporary Works by the Procuring Entity

	28.1  All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity before its use.
	28.2 The Contractor shall be responsible for design of Temporary Works.
	28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	28.4  The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	29)  Acceleration and Delays Ordered by the Procuring Entity
	30) Contractor's Right to Claim
	31)  Dayworks

	31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in the SCC, the Contractor shall determine the Dayworks rates to be included or indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used for small ...
	31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity. Each completed form shall be verified and signed by the Procuring Entity within two (2) days of the work being done.
	31.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms from both the Procuring Entity and Contractor.
	32)  Early Warning

	32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works.
	32.2 The Contractor shall cooperate with the Procuring Entity in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instructio...
	33)  Program of Work

	33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	33.2  An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	33.3  The Contractor shall submit to the Procuring Entity for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this period, the Procuring...
	33.4  The Procuring Entity’s approval of the Program of Work shall not alter the Contractor’s obligations.  A revised Program of Work produced by the Contactor shall show the effect of any approved Variations, and shall include all Variations. The Con...
	33.5 When the Program of Work is updated, the Contractor shall provide the Procuring Entity with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Co...
	34)  Management Conferences

	34.1  Either the Procuring Entity or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the early warning procedure.
	34.2  The Procuring Entity shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for the actions to be taken shall be deci...
	35)  Bill of Quantities

	35.1 The Bill of Quantities shall contain items of work for the construction, installation, testing, commissioning of work, materials, and labor among others, to be done by the Contractor.
	35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	35.3  If the final quantity of any work item completed differs from the quantity indicated in the Bill of Quantities, and the difference does not exceed twenty-five percent (25%) of the original quantity for that item, the Procuring Entity shall adjus...
	35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring Entity with a detailed cost breakdown of any rate in the Bill of Quantities.
	36)  Instructions, Inspections and Audits

	36.1  The Procuring Entity shall at all reasonable times during construction of the Works be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any samples.  In the absenc...
	36.3  The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	37)  Identifying Defects
	38)  Correction of Defects

	38.1 The Procuring Entity shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is one (1) year from project completion up to final acceptance by the Procuring Entity.
	38.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within ninety (90) calendar days from the time the HoPE has issued an order to undertake repair.
	38.3 The Contractor shall correct the defects which they notice themselves before the end of the Defects Liability Period.
	38.4 The Procuring Entity shall certify that all defects have been duly corrected.
	39)  Uncorrected Defects

	39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice of its intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have ...
	39.2  The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	40)  Variation Orders

	40.1  Variation Orders may be issued by the Procuring Entity to cover any increase or decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either...
	Provided, That in case of positive or additive Variation Order/s, the cumulative amount thereof shall not exceed ten percent (10%) of the original contract price; Provided, further, That the scope of works shall not be reduced as to accommodate a posi...
	40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the original contract price shall be the subject of another procurement project to be bid out if the Works are separable from the original contract. In exceptional cases where it...
	All progress payments shall first be charged against the advance payment until the latter has been fully exhausted, at the option of the Procuring Entity.
	40.3 A Variation Order may either be in the form of a Change Order or Extra Work Order:
	a) A Change Order may be issued by the HoPE or duly authorized representative to cover any increase or decrease in quantities of original work items in the contract.
	b) An Extra Work Order may be issued by the implementing official to cover the introduction of new work necessary for the completion, improvement or protection of the project which was not included as items of work in the original contract, such as, w...
	40.4  For Variation Orders, the Contractor shall be paid for additional work items whose unit prices shall be derived based on the following:
	a) For additional or extra works duly covered by Change Orders involving work items which are exactly the same or similar to those in the original contract, the applicable unit prices of work items original contract shall be used.
	b) For additional or extra works duly covered by Extra Work Orders involving new work items that are not in the original contract, the unit prices of the new work items shall be based on the direct unit costs used in the original contract (e.g., unit ...
	40.5  Under no circumstances shall a Contractor proceed to commence work under any Change Order or Extra Work Order unless it has been approved by the HoPE or its duly authorized representative. However, under any of the following conditions, the Proc...
	a) In the event of an emergency where the prosecution of the work is urgent to avoid detriment to public service, or damage to life and/or property; and/or
	b) When time is of the essence;
	Provided, however, That such approval is valid on work done up to the point where the cumulative increase in value of work on the project which has not yet been duly fully approved does not exceed five percent (5%) of the adjusted original contract pr...
	Provided, further, That immediately after the start of work, the corresponding Change Order or Extra Work Order shall be prepared and submitted for approval in accordance with the abovementioned rules. Payments for Works satisfactorily accomplished on...
	Provided, finally, That for a Change Order or Extra Work Order involving a cumulative amount exceeding five percent (5%) of the original contract price, no work thereon may be commenced unless said Change Order or Extra Work Order has been approved by...
	41)  Contract Completion
	42)  Suspension of Work

	42.1  The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous event or for failure on the part of the Contractor to correct ...
	42.2  The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects or activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notic...
	a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	b) Requisite construction plans which must be owner furnished are not issued to the Contractor precluding any work called for by such plans.
	c) Peace and order conditions that make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police station which has responsibility over the affected area and confirmed by t...
	d) There was a failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	e) Delay in the payment of Contractor's claim for progress billing beyond forty-five (45) calendar days from the time the Contractor's claim has been certified by the Procuring Entity’s authorized representative that the documents are complete, unless...
	42.3  In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	43)  Payment on Termination

	43.1   If the Contract is terminated because of a breach of Contract by the Contractor, the Procuring Entity shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of t...
	43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a breach of Contract by the Procuring Entity, the Procuring Entity shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost...
	43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from the notice of termination.
	43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	44)  Extension of Contract Time

	44.1  Should the amount of additional work or other special circumstances warrant the entitlement of the Contractor to an extension of contract time, the Procuring Entity shall determine the amount of such extension; Provided, That the Contractor has ...
	44.2 No extension of contract time shall be granted to the Contractor due to ordinary unfavorable weather conditions and inexcusable negligence of the Contractor to provide the required equipment, supplies, or materials.
	44.3  Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT, CPM, Precedence Diagram Method or any other project management tool.
	44.4  No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	44.5  Extension of contract time may be granted in the cases indicated in the SCC.
	44.6  The written consent of the bank, or surety or insurance company, as the case may be, must be attached to any request of the Contractor for extension of contract time and submitted to the Procuring Entity for consideration and the validity of the...
	44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining work, which would...
	44.8 The Procuring Entity shall decide whether and by how much to extend the Intended Completion Date within twenty (20) days of the Contractor asking the Procuring Entity for a decision thereto after fully submitting all supporting information.  If t...
	45)  Price Escalation
	46)  Completion
	47)  Taking Over
	48)  Operating and Maintenance Manuals

	48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	48.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s approval, the Procuring Entity shall withhold the amount stated in the SCC from payments due to the Contr...
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